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REQUEST FOR QUALIFICATIONS 

I. General Project Information 
 

A. Overview 

The Georgia Department of Transportation (GDOT) is soliciting Statements of Qualifications 
(SOQs) from qualified firms to provide Independent Cost Estimator (ICE) services in support 
of Alternative Delivery projects, including Public-Private Partnership (P3) projects, 
administered by GDOT’s P3 Division. Projects may utilize delivery methods and contractual 
structures including, but not limited to, Design-Build (DB), Construction Manager/General 
Contractor (CM/GC), and P3 arrangements implemented through Comprehensive 
Development Agreements (CDAs). The selected firm will provide services for the project or 
related projects identified in Exhibit I-1. 

 
GDOT reserves the right to reject any or all Statements of Qualifications and Technical 
Approaches and to waive technicalities and informalities at GDOT’s discretion. 
 

B. Restriction of Communications 
 

From the date of advertisement of this solicitation until the successful firm is selected and 
the award is officially announced, each firm is strictly prohibited from communicating in any 
way regarding this solicitation or the associated scope of work with any GDOT staff, 
including the Commissioner and GDOT Board Members. This restriction applies to all 
potential firms and will be strictly enforced. 
 
The only exception to this restriction is for the purpose of obtaining a Consultant Evaluation 
Form to support a project being included in the SOQ submittal. 
All questions or requests for clarification regarding any aspect of this RFQ must be submitted 
in writing via email to: 
 
Curtis Scott 
cuscott@dot.ga.gov 
 

Deadlines for the submission of questions are listed in the Schedule of Events section of this 
RFQ.  

Method of Communication 
All general communication regarding this solicitation, including updates, clarifications, and 
official announcements, will be posted to the Georgia Procurement Registry (GPR) under 
this RFQ. It is the responsibility of all interested firms to monitor the GPR regularly for such 
information. 
 
GDOT reserves the right to communicate directly via email with the primary contact listed in 
the submitted Statement of Qualifications (SOQ). Additional communications may be 

conducted as specified elsewhere in this RFQ. 
 

mailto:cuscott@dot.ga.gov
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C. Contract Term and Type 
 

GDOT anticipates awarding one (1) Multi-Phase, Project-Specific contract to one (1) firm 
for the project or related projects identified in the applicable Exhibit. The payment type 
through individual task orders may be Lump Sum, Cost Plus Fixed Fee, Cost per Unit of 
Work, or Specific Rate of Compensation. The contract will remain in effect through 
completion of the authorized services for the project or related projects, subject to the terms 
of the Agreement. Each phase will be separately negotiated and authorized through a task 
order. 
 

D. Contract Amount 
 

A maximum allowable compensation amount will be established for the Multi-Phase, 
Project-Specific contract to serve as a ceiling for the total contract value. This ceiling may 
not be exceeded unless formally adjusted through a contract modification. The solicited 
scope of services will be divided into distinct phases, with each phase to be negotiated and 
authorized individually through a task order. The specific scope of work and associated 
costs for each phase will be determined as the project or related projects covered by the 
contract progress. 
 

E. Scope of Services 
 

Under the resulting Agreement, the selected firm will perform the services defined in the 
applicable Exhibit through authorized task orders. References to project phases do not 
require design services unless expressly included in that scope. Reviews of design or 
construction documents do not, by themselves, assign responsibility for preparing those 
documents. 
 

F. Schedule of Events 
 

The schedule below represents GDOT’s estimated schedule. All times indicated are Eastern 
Time. GDOT reserves the right to adjust the schedule as GDOT deems necessary. 
 

PHASE I DATE TIME 

a. GDOT issues a public advertisement for this RFQ. 10/16/2026 -------- 

b. Deadline for submission of written questions and requests for 
clarification 

11/02/2026 2:00 PM 

c. Deadline for submission of SOQs 11/16/2026 2:00 PM 

G. Minimum Qualifications 

1. Area Class Prequalification 

No GDOT prequalification Area Classes are specified for this solicitation because the 
requested services require specialized independent cost estimating expertise that may 
extend beyond the Department’s established Area Classes. This approach is intended to 
broaden competition and allow consideration of qualified firms, including those that are 
not currently prequalified under GDOT Area Classes. Firms will be evaluated based on 
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their demonstrated qualifications, relevant experience, and ability to perform the 
advertised services, subject to all other applicable solicitation requirements. 

2. Specialized Independent Cost Estimating Experience 

The Prime Consultant must demonstrate experience delivering services of similar 
complexity, size, scope, and function to those identified in Exhibit I-1. The proposed 
Consultant Team must demonstrate: 

a. At least ten (10) years of experience with contractor-style, production-based, bottom-
up estimating, including independent quantity take-offs and knowledge of construction 
means, methods, and equipment used on complex heavy civil, highway, or bridge 
projects. 

b.  Experience using HCSS or similar production-based estimating software. Parametric, 
average-cost, RSMeans, or database estimating methods are not acceptable 
substitutes for the required contractor-style, production-based, bottom-up estimating 
approach. 

c. Experience with CM/GC, Design-Build, Public-Private Partnership, or Comprehensive 
Development Agreement projects, including an understanding of the delivery methods 
and the roles and responsibilities of the parties involved. 

d. Experience working with owners, designers, and contractors as an Independent Cost 
Estimator, together with experience working directly on a contractor’s staff. 

e. Experience identifying, assessing, mitigating, and pricing project risks. 

f. Experience developing construction schedules for large, complex transportation 
projects. 

g. Experience participating in constructability and value engineering workshops and 
identifying innovative alternatives to reduce costs or save time. 

3. Personnel Qualifications and Supporting Information 

Proposed personnel must satisfy the position-specific minimum qualifications identified 
in Section IV.C. Firms must demonstrate the qualifications and experience required by 
this section through the personnel information submitted under Section IV.C and the 
project experience submitted under Section IV.E. 

II. Selection Method 

Following the responsiveness review and prescreening of the Statements of Qualifications, 
GDOT will determine whether to conduct separate Phase I and Phase II evaluations or a 
combined Phase I and Phase II evaluation. This determination will be based on the number of 
responsive SOQs received and the efficient administration of the selection process. The 
evaluation process selected by GDOT will not alter the evaluation criteria or weights identified 
in this solicitation. 

A. Separate Phase I and Phase II Evaluation 

When GDOT determines that separate Phase I and Phase II evaluations are appropriate, 
individual Selection Committee members will review each responsive firm’s SOQ using the 
Phase I selection criteria and weights identified in this solicitation before the Phase I group 
evaluation meeting. When a competitive range is needed, individual committee members 
will rank the firms, and the sum of their rankings will determine the competitive range. When 
GDOT determines that all responsive firms will be discussed and evaluated by the Selection 
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Committee as a group, individual committee members will review each firm’s SOQ before 
the group meeting, but will not rank firms to establish a competitive range. 

During the Phase I group evaluation meeting, the Selection Committee will discuss and 
evaluate all responsive firms or the firms within the competitive range, as applicable, and 
assign a group rating for each Phase I evaluation criterion, resulting in a Phase I group score 
and final ranking of the top submittals. Based on the group scores, the most highly qualified 
firms will be shortlisted to participate in Phase II. 
 
Each shortlisted firm will be notified by email to participate in Phase II of the evaluation 
process. The notification will include all due dates, additional details, and requirements 
beyond those provided in the solicitation. 

Before the Phase II group evaluation meeting, individual Selection Committee members will 
review each shortlisted firm’s Technical Approach without assigning individual rankings. 
During the meeting, the Selection Committee will discuss and evaluate all shortlisted firms 
as a group using the Phase II selection criterion and weight identified in this solicitation and 
assign a group rating resulting in a Phase II group score. 
 

B. Combined Phase I and Phase II Evaluation 

When GDOT determines that a combined Phase I and Phase II evaluation is appropriate, 
all responsive firms will be shortlisted to participate in Phase II. Each shortlisted firm will be 
notified by email to participate in Phase II of the evaluation process. The notification will 
include all due dates, additional details, and requirements beyond those provided in the 
solicitation. Before the combined evaluation meeting, the individual Selection Committee 
members will separately evaluate each firm’s Phase I SOQ and Phase II Technical 
Approach using the respective selection criteria and weights identified in this solicitation. 
 
During the combined evaluation meeting, the Selection Committee will first discuss and 
evaluate each firm’s Phase I SOQ as a group and assign a group rating for each Phase I 
evaluation criterion, resulting in a Phase I group score. The Selection Committee will then 
separately discuss and evaluate each firm’s Phase II Technical Approach as a group and 
assign a group rating for the Phase II evaluation criterion, resulting in a Phase II group score. 

C. Final Selection 

Upon completion of the applicable evaluation process, the Phase I and Phase II group 
scores for each firm will be added together to determine a total score, and the firms will be 
ranked in order of preference. 
 
GDOT will initiate negotiations with the top-ranked firm to finalize the scope, compensation, 
fees, and other terms and conditions of the contract. If a satisfactory agreement cannot be 
reached, GDOT will formally terminate negotiations with that firm and may initiate 
negotiations with the next highest-ranked firm. GDOT may continue this process in order of 
ranking until a satisfactory agreement is reached and a contract is executed. 

III. Selection Criteria and Weights 

The Selection Committee will evaluate the Phase I Statements of Qualifications and Phase II 
Technical Approaches using the criteria and weights identified below. Phase I accounts for 60 
percent of the total evaluation score, and Phase II accounts for 40 percent. 
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A. Phase I Selection Criteria 

The following criteria and weights will be used to evaluate and score the Phase I Statements 
of Qualifications: 
 
1. Project Manager and Key Team Leaders - Experience and Qualifications: 30% 

Evaluation will be based on the proposed personnel’s relevant qualifications and 
experience performing independent cost estimating and scheduling services for 
transportation and heavy civil projects. Consideration will include contractor-style, 
production-based, bottom-up estimating; construction means and methods; alternative 
delivery experience; risk assessment and pricing. 

2. Resources and Workload Capacity: 20% 

Evaluation will be based on the availability and workload capacity of the proposed Project 
Manager, Key Team Leaders, and supporting resources; the adequacy of the resources 
available to perform the advertised services; and the firm’s ability to meet project 
schedules. 

3. Prime Consultant Past Performance: 10% 

Evaluation will be based on the Prime Consultant’s experience and past performance 
delivering services of similar complexity, size, scope, and function. Consideration will 
include the firm’s performance in preparing independent estimates, reconciling estimate 
differences, supporting successful price negotiations, and meeting quality and schedule 
requirements. Past performance will be assessed using the information and Evaluation 
Forms submitted with the SOQ and relevant experience or project knowledge held by 
members of the Selection Committee. 

B. Phase II Selection Criterion 

The following criterion and weight will be used to evaluate and score the Phase II 
Technical Approaches: 

Technical Approach: 40% 

Evaluation will be based on the firm’s understanding of the advertised services and its 
proposed methods for developing independent cost estimates and schedules; assessing 
and pricing risks; validating developer or contractor pricing; reconciling estimate 
differences; and supporting GDOT during negotiations. Consideration will also include the 
firm’s approach to maintaining independence while collaborating with the project team, 
coordinating personnel and subconsultants, addressing project challenges, and 
performing quality assurance and quality control. Consideration will also be given for 
providing any specific qualifications, skills, software suites, tools, and knowledge that may 
uniquely benefit the firm and project. 

C. Presentation/Interview 

GDOT reserves the right to request a presentation or interview when determined to be in 
GDOT’s best interest. If requested, the presentation or interview will be evaluated as 
part of the Technical Approach. 
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IV. Instructions for Content and Preparation of the Phase I Statement of 
Qualifications 

The Phase I Statement of Qualifications must be prepared in accordance with the instructions 
provided in this section. The SOQ must respond to all requested information and be organized 
using the required headings, numbering, and lettering shown in red. 

The Phase I SOQ must be prepared as one complete PDF document in portrait orientation on 
8.5-by-11-inch paper, except that the Organizational Chart and personnel commitment tables 
may be submitted in portrait or landscape orientation on 8.5-by-11-inch or 11-by-17-inch 
paper. Use a minimum 11-point font. Number all pages and comply with the page limits stated 
for each section. Hyperlinks and embedded videos must not be included. The firm must 
provide only the information requested. Additional pages and unsolicited information must not 
be included. 
 
Standalone divider, separator, and section-identification pages must not be included. Each 
section with a stated page limit must begin on a new page and must not exceed the applicable 
limit. 

A. Phase I Cover Page 

The Phase I SOQ must include a cover page identifying the following information: 

1. Phase I Statement of Qualifications  
2. RFQ Number  
3. RFQ Title  
4. Firm’s Full Legal Name  
5. Contract Description shown in Exhibit I-1 

Page Limit: The Phase I Cover Page is excluded from the page count. 

B. Administrative Requirements 

Restrictions on Inclusion of GDOT Employees and Personnel Disclosure 

A current GDOT employee must not be included as a member of the proposed consultant 
team. Inclusion of a current GDOT employee on the proposed team will make the SOQ 
nonresponsive. 
 
Firms may identify current GDOT employees as project managers or contacts for previous 
projects or contracts, or as references or evaluators of the firm’s past performance. Such 
a reference must not imply that the individual is part of the proposed consultant team. 
 
The firm must ensure that every individual identified as a proposed team member has been 
informed of and agreed to the proposed role. The firm must not identify an employee of 
another firm, including a proposed subconsultant, without the individual’s knowledge and 
the concurrence of the individual’s current employer. The current employer of every 
proposed individual must be clearly identified. 
 
1. Addendum or Addenda 

For each Addendum issued for this RFQ, the firm must include only the signed 
Addendum cover page. The remaining pages of the Addendum must not be included. If 
no Addendum was issued, the firm must state “No Addendum Issued.” 

 Page Limit: Signed Addendum cover pages are excluded from the page count. 
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2. Basic Company Information 

a. Company Name: Provide the full legal name of the company. 

b. Company Headquarters Address: Provide the complete address of the company 
headquarters. 

c. Primary Contact Information: Provide the name, telephone number, and email 
address of the individual who will serve as the primary contact for this solicitation. 

d. Georgia Office Locations: Identify each office located in Georgia and provide its 
complete address. If the firm has no Georgia office, state “No Georgia Office.” 

e. Staffing in Georgia Offices: Provide the number of employees and the disciplines 
represented at each Georgia office. 

f. Ownership Structure: Identify the form of ownership, state of residency or 
incorporation, and number of years the firm has been in business. 

g. Proposed Consultant Team List: Provide a complete list of the firms included in the 
proposed consultant team. List the Prime Consultant first, followed by each proposed 
Subconsultant, using each firm’s full legal name. Only firms included in the Proposed 
Consultant Team List will be included in the resulting contract. 

 
The Prime Consultant is the firm submitting the Statement of Qualifications and the 
firm that will contract directly with GDOT. 
 
Subconsultants are generally considered team members performing professional 
services that are subject to the Audit and Accounting System Requirements, and 
whose services are billed as costs. Subconsultant team members must be included 
in the resulting agreement and are subject to its terms and conditions. 
 
Vendors are generally considered firms providing goods or ancillary services that are 
not subject to the Audit and Accounting System Requirements, and whose services 
are billed as direct expenses. Vendors must not be included in the Proposed 
Consultant Team List. Vendors will not be included in the resulting agreement and 
will not be subject to its terms and conditions. 

Firm's Full Legal Name 

Prime Consultant: [Insert Full Legal Name] 

Subconsultant: [Insert Full Legal Name] 

Subconsultant: [Insert Full Legal Name] 

 

The firm must provide only the information requested in this subsection. Additional or 
unsolicited information must not be included and will not be considered. 

Page Limit: Basic Company Information, including the Proposed Consultant Team 
List, is excluded from the page count. 
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C. Experience and Qualifications 

The firm must provide the information requested below for the proposed Project Manager and 
each required Key Team Leader. Identify each position using the titles below and in Exhibit I-
1. 

The firm must not leave any requested personnel-information item blank. If an item does not 
apply to the proposed individual, state “Not Applicable” or “N/A.” 

Personnel Assignments 

The Principal, Project Manager, and Lead Estimator requirements may be met by the same 
individual, provided that individual satisfies the qualifications for each position. Additionally, the 
Principal, Project Manager and Lead Estimator must be employees of the prime consultant. 

At least two (2) individuals must be proposed as Discipline-Specific Estimators. These 
individuals may also serve as the Principal, Project Manager, and/or Lead Estimator if they 
meet the applicable qualifications. A Discipline-Specific Estimator serving in any of those 
additional roles must be an employee of the Prime Consultant. 

The Discipline-Specific Estimators and Scheduler may be employees of the Prime Consultant 
or proposed subconsultants. 

The Quality Control Lead may be an employee of the Prime Consultant or a proposed 
subconsultant. 

For each individual proposed for more than one position, provide the information required for 
each position within its applicable page limit and explain how the individual will maintain 
sufficient availability to perform the assigned responsibilities. 

1. ICE Project Manager 

Provide the following information for the proposed Project Manager: 

a. Current Employment: Identify the firm where the individual is currently employed and 
the number of years employed by that firm. 

b. Education: Identify the individual’s degrees and relevant academic credentials. The 
individual must have a degree in Construction Management, Civil Engineering, or a 
related field. 

c. Professional Registration: Identify the individual’s applicable professional licenses or 
registrations. 

d. Project Management Experience: Demonstrate at least ten (10) years of experience in 
responsible charge of managing large-scale heavy civil or transportation-related projects. 

e. Field Operations Management and Estimating Experience: Demonstrate at least ten 
(10) years of experience in Field Operations Management and estimating from a 
contractor’s perspective. 

f. Alternative Delivery Experience: Describe the individual’s experience with alternative 
delivery projects, including Design-Build and CM/GC. This experience is preferred. 

g. Relevant Transportation Project Management Experience: Describe the individual’s 
experience managing relevant transportation projects. This experience is preferred. 

Page Limit: Two pages maximum. 



   
Date Posted: October 16, 2026 

 10 

2. Key Team Leaders 

Provide the following information for each required Key Team Leader. 

Lead Estimator 

Provide the following information for the proposed Lead Estimator: 

a. Current Employment: Identify the firm where the individual is currently employed and 
the number of years employed by that firm. 

b. Education: Identify the individual’s degrees and relevant academic credentials. The 
individual must have a degree in Construction Management, Civil Engineering, or a 
related field. 

c. Professional Registration: Identify the individual’s applicable professional licenses or 
registrations. 

d. General Estimating Experience: Demonstrate at least ten (10) years of hard-bid general 
estimating experience. 

e. Lead Estimator Experience: Demonstrate that at least ten (10) years of the required 
estimating experience were as a lead estimator for a contractor. 

f. Alternative Delivery Experience: Describe the individual’s experience with alternative 
delivery projects, including Design-Build, Public-Private Partnerships, and CM/GC. This 
experience is preferred. 

g. Relevant Transportation Estimating Experience: Describe the individual’s experience 
as a lead estimator on relevant transportation projects using contractor-style, bottom-up 
estimating and HCSS or similar software. This experience is preferred. Parametric, 
average-cost, RSMeans, or database estimating methods are not acceptable substitutes 
for the required estimating approach. 

Page Limit: One page maximum. 

Discipline-Specific Estimators 

Propose at least two (2) Discipline-Specific Estimators in disciplines of the firm’s choice that 
are relevant to the advertised scope of services. Provide the following information for each 
individual: 

a. Current Employment: Identify the firm where the individual is currently employed and 
the number of years employed by that firm. 

b. Education: Identify the individual’s degrees and relevant academic credentials. 

c. Professional Registration: Identify the individual’s applicable professional licenses or 
registrations. 

d. Relevant Estimating Experience: Demonstrate at least ten (10) years of experience 
estimating complex highway projects from a contractor’s perspective using contractor-
style, production-based, bottom-up estimating and HCSS or similar software. Parametric, 
average-cost, RSMeans, or database estimating methods are not acceptable substitutes 
for the required estimating approach. 

e. Independent Estimating Experience: Describe the individual’s experience developing 
estimates as an independent estimator for a transportation agency using Design-Build, 
CM/GC, or similar delivery methods. This experience is desirable. 
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f.  Proposed Discipline: Identify the estimating discipline the individual will support and 
describe the individual’s relevant experience in that discipline. 

Page Limit: One page maximum per individual. 

Scheduler 

Provide the following information for the proposed Scheduler: 

a. Current Employment: Identify the firm where the individual is currently employed and 
the number of years employed by that firm. 

b. Education: Identify the individual’s degrees and relevant academic credentials. 

c. Professional Registration: Identify the individual’s applicable professional licenses or 
registrations. 

d. Construction Scheduling Experience: Demonstrate at least ten (10) years of 
experience developing critical path method schedules for contractors on complex 
transportation projects. 

e. Schedule Management Experience: Demonstrate at least five (5) years of experience 
managing schedules on major urban transportation projects. 

f. Independent Scheduling Experience: Describe the individual’s experience developing 
schedules as an independent scheduler for a transportation agency using Design-Build, 
CM/GC, or similar delivery methods. This experience is desirable. 

Page Limit: One page maximum. 

Quality Control Lead 

Provide the following information for the proposed Quality Control Lead: 

a. Current Employment: Identify the firm where the individual is currently employed and 
the number of years employed by that firm. 

b. Education: Identify the individual’s degrees and relevant academic credentials. 

c. Professional Registration: Identify the individual’s applicable professional licenses or 
registrations. 

d. Relevant Quality Control Experience: Describe the individual’s experience reviewing 
independent cost estimates, construction schedules, and supporting analyses for 
transportation or heavy civil projects. 

e. Proposed Responsibilities: Describe the individual’s role in reviewing ICE deliverables 
for accuracy, completeness, consistency, and compliance with the applicable scope of 
services. 

Page Limit: One page maximum. 

D. Resources and Workload Capacity 

Provide the following information: 

1. Organizational Chart: Show the proposed Project Manager, Key Team Leaders, 
supporting staff, and subconsultants, including reporting relationships and each individual’s 
employer. 
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2. Available Resources: Identify the primary office responsible for the services and describe 
the personnel, estimating and scheduling tools, and supporting resources available to 
perform the advertised services. 

3. Current Workload and Availability: Describe the current commitments and availability of 
the proposed Project Manager and each Key Team Leader, including their anticipated 
availability to perform the advertised services. 

4. Ability to Meet Project Schedules: Explain how the firm will provide sufficient staff and 
resources to meet project schedules, manage concurrent assignments, and address 
changes in workload or staffing. 

5. Project Manager Commitment Table: Provide a separate commitment table for the 
proposed Project Manager identifying current and anticipated assignments. Include this 
proposed ICE contract and total committed hours per month. 

6. Key Team Leader Commitment Tables: Provide a separate commitment table for each 
proposed Key Team Leader identifying current and anticipated assignments. Include this 
proposed ICE contract and total committed hours per month. 

Use the following format for each commitment table. Identify the individual’s name and 
proposed position above the table. 

 
Key 
Team 
Leader 

PI/Project # for GDOT 
Projects/Name of 

Customer for Non-

GDOT 
Projects 

Role of Key 
Team 

Leader on 
Project 

Project 
Description 

Current Phase 

of Project 
Current Status 

of Project 
Monthly Time 
Commitment 

in 
Hours 

              

              

              

 

Page Limit: Two pages maximum for the narrative. The Organizational Chart and commitment 
tables are excluded from the page count. 

E. Prime Consultant Past Performance 

1. Principal of the Prime Consultant 

Identify at least one principal of the Prime Consultant and describe how that individual meets 
the requirement for professional competence in independent cost estimating and scheduling 
services for transportation or related heavy civil projects, using contractor-style, production-
based, bottom-up estimating and HCSS or similar software. 

2. Similar Project or Contract Experience 

Identify similar projects performed by the Prime Consultant that resulted in a successfully 
negotiated price with the contractor. Provide the following for each project: 

a. Project Identification: Identify the project name, location, client, and stakeholder 
agencies. 

b. Services Performed: Describe the overall project and the services performed by the 
Prime Consultant. 

c. Period of Performance: Provide the dates during which the services were performed. 
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d. Proposed Personnel Involvement: Identify the proposed personnel who participated 
and describe their roles and responsibilities. 

e. Estimate Reconciliation and Negotiation Results: Describe how the initial differences 
between cost estimates were progressively reduced during project development. Explain 
the specific actions and innovations the firm used to narrow those differences and support 
a successfully negotiated price. 

f. Client Reference: Provide the name, title, telephone number, and email address of a 
current client contact familiar with the firm’s performance. 

Page Limit: Four pages maximum. Prime Consultant Evaluation Forms are excluded from 
the page count. 

3. Prime Consultant Evaluation Forms 

The firm must submit a performance evaluation for each project or contract identified in 
Section E.2, Similar Project or Contract Experience. The applicable evaluation form must 
be selected as follows: 

a. GDOT Work Performed as the Prime Consultant: If a CMIS Evaluation Form is 
available, the firm must submit the most current version printed directly from CMIS. If a 
CMIS Evaluation Form is unavailable, the firm must submit the Legacy Evaluation Form 
provided with the RFQ on the Georgia Procurement Registry. The Legacy Evaluation 
Form must be completed and signed by the GDOT Project Manager responsible for the 
referenced project or contract. 

b. GDOT Work Performed as a Subconsultant: The firm must submit the Legacy 
Evaluation Form. The form must be completed and signed by the Prime Consultant's 
Project Manager responsible for the referenced project or contract. The proposing firm’s 
role, responsibilities, and services performed as a subconsultant must be clearly 
identified in the corresponding services description under Section E.2.b. 

c. Locally Administered Project: The firm must submit the applicable LAP Evaluation 
Form. If an LAP Evaluation Form is unavailable, the firm must submit the Legacy 
Evaluation Form completed and signed by the client's Project Manager responsible for 
the referenced project or contract. 

d. Non-GDOT Work: The firm must submit the client's existing performance evaluation 
form. If the client does not have an evaluation form, the firm must submit the Legacy 
Evaluation Form completed and signed by the client's Project Manager responsible for 
the referenced project or contract. 

 If the identified Project Manager is no longer with the applicable agency or firm or is 
otherwise unavailable, the Legacy Evaluation Form must be completed and signed by a 
current authorized representative who can evaluate the firm's performance based on 
direct knowledge or the applicable project or contract records. 

 When the proposing firm performed the referenced work as a subconsultant, the Legacy 
Evaluation Form must be completed and signed by the Prime Consultant’s Project 
Manager responsible for that work. 

 The firm is responsible for obtaining and including all required Evaluation Forms with the 
Phase I SOQ. GDOT may validate a submitted Evaluation Form by contacting the 
evaluator identified on the form. Failure to provide a required Evaluation Form may result 
in a lower evaluation rating for the Prime Consultant Past Performance criterion. 

Page Limit: The Prime Consultant Evaluation Forms are excluded from the page 
count. 
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V. Instructions for Preparing the Phase II Technical Approach 

Only shortlisted firms will submit a Phase II Technical Approach. Each shortlisted firm will be 
notified by email of the due date and any additional instructions. 

The Phase II Technical Approach must respond to all requested information and must be 
organized in the order shown below using the required headings, numbering, and lettering 
shown in red. 

The Phase II Technical Approach must be prepared as one complete PDF document in 
portrait orientation on 8.5-by-11-inch paper using a minimum 11-point font. Number all pages 
and comply with the page limits stated for each section. Hyperlinks and embedded videos 
must not be included. 
The firm must provide only the information requested. Additional pages and unsolicited 
information must not be included. 

Standalone divider, separator, and section-identification pages must not be included. 

A. Phase II Cover Page 
 

The Phase II Technical Approach must include a cover page containing the following 
information: 

1. Phase II Technical Approach 
2. RFQ Number  
3. RFQ Title  
4. Firm’s Full Legal Name  
5. Contract Description shown in Exhibit I-1 

Page Limit: The Phase II Cover Page is excluded from the page count. 

B. Administrative Requirements 

The Prime Consultant must provide the following completed administrative documents 
with the Phase II Technical Approach: 

1. Certification Form: Complete the Certification Form and include the completed and 
notarized form in the Phase II Technical Approach. This requirement applies to the 
Prime Consultant only. 

2. Georgia Security and Immigration Compliance Act Affidavit: Complete the affidavit 
and include the completed and notarized form in the Phase II Technical Approach. This 
requirement applies to the Prime Consultant only. 

3. Addendum or Addenda: For each Addendum issued for this RFQ, include only the 
signed Addendum cover page. If no Addendum was issued, state “No Addendum 
Issued.” 

 
Page Limit: The Administrative Requirements are excluded from the page count. 

C. Technical Approach 

Provide the following information: 

1. Provide any unique technical approaches your firm offers relative to addressing the 
requirements contained in the Scope of Services, including a general understanding of 
delivery and contracting types deployed by GDOT’s P3 Division to date. 
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2. Discuss specific methods to be used to complete each project requirement, including 
the respondent’s plan to execute the services required while working as part of a 
collaborative project team with GDOT alongside other GDOT consultants. Include the 
respondent’s approach to putting GDOT’s interests first when dealing with a highly 
experienced contractor/developer team and how the respondent will collaborate while 
remaining independent. 

3. Discuss the respondent’s approach to validating pricing and supporting GDOT during 
negotiations with the contractor/developer team. Discuss how the respondent plans to 
ensure consistency between the respondent’s, the contractor/developer team’s, and 
GDOT’s estimates concerning labor rates, equipment rates, bid items, and pricing. 

4. Identify any unique challenges of the project and how your firm intends to work with the 
project team to mitigate these challenges. 

5. Describe the respondent’s quality control and quality assurance procedures. 

6. Provide any specific qualifications, skills, software suites, tools, and knowledge that may 
uniquely benefit the firm and project, experience working with contractors and designers 
in a collaborative environment, and your ability and willingness to meet time 
requirements. 

Page Limit: Five pages maximum. 

D. Key Personnel Changes 
 

If, after submission, the Project Manager or a Key Team Leader identified in the Phase I 
SOQ is no longer employed by the firm, the shortlisted firm must identify a replacement in 
the Phase II Technical Approach. The replacement must be employed by the same firm 
as the individual being replaced. 
 
The firm must provide all information required for the applicable position and comply with 
the original page limitation. During the Phase II Technical Approach evaluation meeting, 
GDOT will revisit and adjust the applicable Phase I score to reflect the experience and 
qualifications of the replacement personnel. 
 
If no key personnel changes have occurred, the firm must state “No Changes” in the Phase 
II Technical Approach. 

E. Presentation/Interview 

GDOT may request a presentation or interview when determined to be in GDOT’s best 
interest. If requested, the presentation or interview will be evaluated as part of the 
Technical Approach. 
 
GDOT will provide the shortlisted firms with the applicable presentation or interview 
format, schedule, and instructions. 

VI. Instructions for Submission of the Statement of Qualifications (Phase I) and 
Technical Approach (Phase II) 

A. File Naming and Submission 

Name each PDF using the firm’s abbreviated name, RFQ number, and phase designation, 
separated by underscores. Do not use spaces. 
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Use the same abbreviated firm name for both submissions. Use PONE for Phase I and 
PTWO for Phase II. 

Examples: 

Statement of Qualifications: PtreeEngineering_RFQ484-123456_PONE.pdf 

Technical Approach: PEngineering_RFQ484-123456_PTWO.pdf 

Submit the Phase I SOQ and Phase II Technical Approach through the GDOT solicitation 
portal: https://solicitation.dot.ga.gov/ 

The Solicitation Submittal Manual is available at: 
https://dotauthoring.dot.ga.gov/GDOT/Pages/SolicitationTraining.aspx 

B. Submission Deadline, Technical Assistance, and Confirmation 

The submission portal will close automatically at 2:00 p.m. Eastern Time on the applicable 
submission deadline and will not accept uploads after that time. 
 
If a firm experiences difficulty submitting through the portal, the firm must immediately call 
and email the Negotiator identified under Restriction of Communications. The email must 
describe the problem and identify the firm, RFQ number, and affected phase. GDOT will 
provide instructions for completing the submission through an alternate method, when 
appropriate. 
 
If the firm is unable to reach the Negotiator, the firm must contact GDOT Solutions Center 
using the contact information below: 

GDOT Solutions Center 

Telephone: 404-631-1220 

Email: SolutionsCenter@dot.ga.gov 

Following a successful portal submission, the system will generate an email confirmation. 
If a confirmation email is not received within one hour, the firm must call and email the 
Negotiator. If the Negotiator cannot be reached, the firm must contact GDOT Solutions 
Center using the contact information provided above. 
 
Late submissions will not be accepted unless the firm timely reported a portal problem and 
followed the alternate submission instructions provided by GDOT, or GDOT formally 
revised the applicable deadline by Addendum or written finalist notification, as applicable. 

VII. GDOT Terms and Conditions 

A. Statement of Agreement 

By submitting a Phase I SOQ or Phase II Technical Approach, the firm acknowledges that 
it has carefully examined the RFQ and that it is the firm’s responsibility to request 
clarification regarding any provision with which the firm disagrees or that requires 
clarification. Failure to raise such matters during the applicable question period will be 
interpreted to mean that the firm agrees with the terms, conditions, specifications, and 
requirements of the RFQ. 

By submitting the applicable response, the firm certifies that: 

1. The response is genuine and is not submitted in the interest of or on behalf of any 
undisclosed person, firm, or corporation; 

https://solicitation.dot.ga.gov/
https://dotauthoring.dot.ga.gov/GDOT/Pages/SolicitationTraining.aspx
mailto:SolutionsCenter@dot.ga.gov
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2. The firm has not directly or indirectly induced or solicited another firm to submit a false 
or insincere response; and 

3. The firm has not solicited or induced any person, firm, or corporation to refrain from 
submitting a response. 

Failure to provide required information may result in disqualification. GDOT may permit a 
firm to correct missing or incorrect administrative information when the correction does not 
modify or affect information used by the Selection Committee to evaluate or score the firm. 
If GDOT requests specific administrative information, the firm must provide only the 
information requested. Failure to provide the requested information will result in 
disqualification, and submitting changes beyond those specifically requested may result 
in disqualification. Failure to provide the required Georgia Security and Immigration 
Compliance Act Affidavit will result in disqualification as required by Georgia law. 

Except for a key-personnel replacement disclosed and evaluated in accordance with the 
Phase II Technical Approach requirements, a firm may not add, revise, supplement, or 
otherwise improve information concerning the firm’s or its Team’s qualifications after the 
applicable submission deadline. GDOT will not permit other post-deadline changes that 
would modify information used by the Selection Committee in its evaluation or scoring. 
Failure to provide required qualification information may result in disqualification. 

B. Joint-Venture Proposals 

If two or more firms desire to form a joint venture, it is strongly recommended that one 
incorporated firm propose and maintain status as the Prime Consultant, with the remaining 
firms participating as members of the Team. 

Any joint venture proposed and established as a separate business entity should maintain 
its own books and supporting documentation sufficient to provide an adequate audit trail. 
Transactions should be recorded consistently with the joint-venture agreement, and the 
joint venture must bear its equitable share of costs. 
An unpopulated joint venture would not have an adequate accounting system suitable for 
cost-reimbursement contracts. Populated joint ventures are acceptable when the joint 
venture is established with working capital, employees, and appropriate control systems 
and implements the necessary business systems, including payroll processing, 
purchasing, and property control. The joint venture must develop its indirect rate structure 
and calculate its indirect cost rates based on the direct and indirect costs it incurs. 

C. Audit and Accounting System Requirements 

To contract with GDOT, the firm must maintain an adequate accounting system and 
comply with the applicable cost principles of FAR Part 31. 
1. A firm with an aggregate contract amount exceeding $250,000 should have submitted 

its annual CPA overhead audit. 

2. The firm should have no significant unresolved audit findings from previous GDOT 
contracts. 

3. The Prime Consultant is responsible for being reasonably assured that all proposed 
Subconsultants comply with these requirements. 

D. Submittal Costs and Confidentiality 

All costs associated with preparing and submitting a Phase I SOQ or Phase II Technical 
Approach are solely the responsibility of the firm. GDOT is under no obligation to reimburse 
any such costs. 
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All responses and related records are subject to the Georgia Open Records Act, O.C.G.A. 
§ 50-18-70 et seq. As provided in O.C.G.A. § 50-18-72(a)(10), pending, rejected, or 
deferred sealed proposals and related detailed cost estimates are not required to be 
disclosed until the final award of the contract, termination or abandonment of the project, 
or a public vote by the agency regarding the proposal, whichever occurs first. After the 
applicable statutory nondisclosure period ends, response records may be disclosed except 
to the extent a specific exemption under state or federal law applies. 

Marking information as “proprietary,” “confidential,” or otherwise restricted does not by itself 
prevent disclosure. GDOT will determine whether requested information is subject to 
disclosure or qualifies for an applicable exemption under law. 

E. Award Conditions 

This RFQ is not an offer to contract or a solicitation of bids. This RFQ and any response 
submitted are not binding upon GDOT and do not obligate GDOT to procure or contract for 
any services. 
 
Neither GDOT nor any firm will be bound unless and until a written contract, mutually 
accepted by both parties, has been negotiated and executed by GDOT and the selected 
firm. 
 

F. Debriefings 

In lieu of separate pre-award and post-award debriefings, GDOT will provide the Selection 
Package at the time of the Selection Announcement, also referred to as the Announcement 
of Entering into Negotiations. The Selection Package will include the scores and comments 
from the applicable evaluation phases for all firms that submitted responses and will 
typically be provided electronically as a PDF. GDOT debriefings will typically be conducted 
in writing. 

G. Right to Cancel or Change RFQ 

GDOT reserves the right to cancel this RFQ when GDOT determines that cancellation is in 
its best interest. GDOT also reserves the right to increase, reduce, add, or delete any item 
in this RFQ as necessary. 

H. GDOT Code of Conduct Pertaining to Conflict of Interest in the Award and Administration of 
Contracts 

Under GDOT Policy 3A-17, a former GDOT employee whose duties included direct 
involvement in the negotiation, administration, or management of a contract involving the 
firm as a Prime Consultant or Subconsultant must not work on that contract as an employee 
of the firm for one year after leaving GDOT employment. 
 
On July 1 of each year, each consulting firm under contract with GDOT as a Prime 
Consultant or Subconsultant must provide GDOT’s Chief Procurement Officer a current list 
of all former GDOT employees employed by the firm and a certification describing their 
responsibilities relating to the firm’s current GDOT contracts. The certification must attest 
that, during the preceding year, no former GDOT employee worked on a contract between 
GDOT and the firm when that employee had direct involvement, while employed by GDOT, 
in the selection, award, or administration of that consultant contract. 
 



   
Date Posted: October 16, 2026 

 19 

A consulting firm entering into a GDOT contract for the first time as a Prime Consultant or 
Subconsultant must provide the initial list and certification before the contract’s effective 
date. If GDOT’s Chief Procurement Officer determines that an actual conflict exists, the 
Chief Procurement Officer may issue a stop-work order on the affected contract. 
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EXHIBIT I-1 

1. Project Number(s): N/A 
2. District or Region and County(ies), Statewide  
3. Project or Contract Description: ICE Services in Support of Alternative Delivery and P3 
 Projects 
4. Required Area Classes ( No Required Area Classes) 

5. Scope of Services:  

For the scopes listed below, the ICE shall function solely as an independent advisor to 

the Department and shall have no organizational conflicts of interest with any 

Developer/Contractor under review. 

  

1. In all instances the, ICE is responsible for producing Independent Cost Estimates in 

accordance with the agreed upon schedules and tasks per task order.  

 
The ICE will provide assessments associated with developer/contractor submitted time 
and cost estimate requirements flowing from alternative delivery contracts, including but 
not limited to; risk allocation proposals, any forecast cost estimates, risk management 
proposals, value engineering concepts, construction schedules and construction 
durations. Forecast estimates may be of the following nature; preliminary design, design 
and construction costs, operations and maintenance.  Such assessments will require 
analysis that may require cost and/or schedule preparation created from limited details 
submitted in an incremental nature.  

 
2. GDOT has several P3 Express Lane projects to deliver, and importantly the concept of a 

Comprehensive Development Agreement (CDA) is an element within a few of them, 
e.g., P.I. 0017135 which can be explored here:  
 
https://www.industrydataroomdot.com/?utm_source=Website&utm_medium=Main+Link
+&utm_campaign=New+Data+Room+Promo  

 
The I-285 EAST EXPRESS LANES PROJECT (P.I. Numbers 0001758, 0013914, 
0017135, 0019965, 0019966, 0019967, and 0017125),   is expected to be the first project 
to require ICE services. . The procurement for the project, which began with RFQ-484-
09162024P3 on the Georgia Procurement Registry (GPR), resulted in an Award in the 3rd 
Quarter of 2026 and to result in a DBFOM agreement for the delivery of Phase 1 and a 
Comprehensive Development Agreement for the ultimate delivery of the remaining 
phases of the Project.  
 
The successful proposer to this ICE procurement will play an integral role in validating 
and participating in the negotiations of the cost for the work as submitted by the CDA 
developer team.   
 
As structured, additional segments will be negotiated under the same CDA over the 
course of the CDA contract term. The nature of the work is complex interstate 
construction, reconstruction and widening to include a variety of elevated structures and 
sophisticated maintenance of traffic regimes to include large system to system 
movements. 

https://www.industrydataroomdot.com/?utm_source=Website&utm_medium=Main+Link+&utm_campaign=New+Data+Room+Promo
https://www.industrydataroomdot.com/?utm_source=Website&utm_medium=Main+Link+&utm_campaign=New+Data+Room+Promo
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For 285 CDA, the ICE’s role will encompass estimating, analyzing the risk register line by 
line, price loaded schedule, open book involvement, progressive environments, and other 
associated tasks. 

 
Additionally, the need for an ICE’s services extends to owner and/or developer directed 
changes that may develop under both active and still yet to be procured projects. 

 

GDOT, ICE, and GDOT’s consultants and Developers/Contractors shall always establish 
and maintain a partnering relationship.  The purpose of the partnering relationship is to 
facilitate effective communication among GDOT and GDOT’s consultants and 
developer/contractors and to cooperate in identifying and resolving critical issues relating 
to the cost and schedule of the Project.  The ICE should also coordinate regularly with 
GDOT on Independent Cost Estimates and provide information as required by GDOT.  

  

Scope of Services:  
  

The ICE shall work with and become a part of the Project Team, which also consists of 
GDOT, its General Engineering Consultant (GEC) and Project Management Team (PMT) 
where services are performed under a task order.  The scope of services to be provided 
by the ICE for the Project may include, but not be limited to, the following items:  

  

A. Project Management and Coordination:  
  

1. Internal project management and coordination pertinent to the development of all 

Deliverables.  

2. Monthly invoicing in accordance with GDOT guidelines for submitting invoices and 

financial reporting guidelines.  

3. Facilitate the preparation of Project costs and bids as well as the ability to develop 

and track scope, schedule, and budget as requested by GDOT.  

4. Assist in analyzing impact of contractor/developer proposals on Project 

construction cost, risk, and/or expediting Project delivery schedule.  

5. Coordination with the Project Team    

6. Interact with members of the Project Team and utilize an understanding and 

familiarity with partnering on the Project and facilitate constructive dialogue within 

the Project Team.  

B. Project Meetings:  

 The ICE will be required to attend Project meetings, either virtually or in person at 
designated locations specified by GDOT (at GDOT’s sole discretion) and participate 
in tasks related to the services contemplated under this contract.  

  

C. Risk Identification and Mitigation related work:  

  

On projects/task orders where the developer/contractor is responsible for submitting 
risk allocation proposals., as part of risk management activities, the ICE may be 
required to:  
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1. Develop a Risk Register for the Developer designed or contractor performed 

work.  

2. Provide risk management support to GDOT, including risk identification, 

assessment, and cost quantification together with assignment of the probability 

of occurrence of each identified risk.  

3. Actively participate and contribute during any Risk discussions/Workshops held 
and provide inputs/comments to GDOT during and after.  

  
D. Constructability Review:  

  

The ICE shall provide written constructability recommendations to GDOT following 
review of developer/contractor plan submissions. The ICE's responsibilities 
concerning constructability will include but are not limited to the following:  

1. Evaluate the availability of required construction materials, labor, equipment, and 

specialty subcontractors’ ability to deliver the project on time and within budget.  

2. Provide inputs and suggestions for substitutions of material or equipment to 

enhance cost and schedule certainty.  

3. Estimate the cost of providing the GDOT required quality management plan.  

4. Identify constructability risks and collaborate with others on the project team to 

effectively mitigate those risks.  

5. Identify and contribute to design revisions to improve clarity for pricing, reduction 

of construction costs, and means to improve the time performance of the project.  

6. Provide input on equipment staging, equipment storage, detour routes, stormwater 
management, accelerated construction techniques, and materials that may be 
cost-effectively recycled during construction.  
  

E. Independent Cost Estimating:  

 the ICE shall:  
  

1. Provide negotiation and conflict management support, including the ability to 

confer with others to reach an agreement on terms, conditions, and costs.  

2. Collaborate with the developer/contractor to develop a framework for developing 

the estimate including work breakdown structure and cost elements such as labor, 

material, subcontracts, overhead, services, construction equipment, contingency, 

and fee.  

3. Provide summary and detailed cost breakdowns, translate production-based 

estimates into the Department’s  

unit price estimate format as necessary, and submit independent bids-like 
estimates. Utilize Department standards with a demonstrated familiarity with 
Georgia labor laws and the local labor union environment.  

4. Assist the Project Team concerning any Work packaging plans, risk, labor 

availability, mobilization, site access, sequence of design and construction, 

availability and procurement of equipment and materials, and maintainability.  

5. Participate in design review meetings/workshops for each design submission and 

defined phasing. The ICE shall perform, but is not limited to, the following:  

  

a. Review the plans and quantities and provide feedback on the constructability of 

the plans;  
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b. Discuss assumptions on means and methods regarding how the Project will be 

constructed; and  

c. Identify any ambiguities or other items that need to be corrected in the plans.  

  

6. Participate in a quantity reconciliation and schedule review with other members of 
the Project Team. The purpose is to confirm that the Plan is being interpreted as 
intended and to expedite the cost reconciliation process by eliminating quantity 
variance between the estimates.   

7. Prepare and submit to GDOT Independent Cost Estimates at each required 

interval utilizing contractor-style (production-based) methodologies and 

production-based heavy civil estimating software platforms and assist in quantity 

verification. The ICE shall plan to develop multiple Independent Cost Estimates.  

8. The ICE shall participate in a costing reconciliation as necessary.  

9. The ICE may be given Project assignments and tasks for follow-up, as well as a 

schedule for performing and completing such assignments and tasks. The ICE 

shall be responsible for timely meeting of the commitments for response in a 

format acceptable to the Department and within the period directed by the 

Department, which, in determining such schedule, shall consider a deliverable’s 

size and complexity. The Project Team shall collaboratively establish these 

expectations, assignments, and commitments and shall update and discuss the 

same regularly during Project meetings.  

10. Develop Independent Cost Estimate documentation during the Project’s estimate 

submittal and negotiation period, understanding that the construction cost 

estimate preparation by the contractor/developer may occur progressively at 

various stages of development, depending on delivery model. 

11. The ICE shall also accommodate GDOT inputs during the process by taking the 
following actions at the request of GDOT: 
 
a Producing independent evaluations of each estimate submitted.   
b Producing Independent Cost Estimates in accordance with the agreed upon 

schedule;   

c Ensuring that final ICE estimates are based on highly similar to the same 

construction means and methods used by Contractor/Developer (preliminary 

ICE estimates shall target minimization of cost, risk and duration);  

d Confirming quantities of work and definitions for payment and measurement;  

e Reviewing subcontractor and vendor quotes and validating any adjustments 

and selection;  

f Attend project design and preconstruction meetings for informational purposes 

only but not to provide input to developers (as requested by GDOT);   

g Assisting in value analysis as required by GDOT;  

h Assisting in price negotiations, as needed; and  

i Reconciling submittal(s). 

 
F. Scheduling:  

When the contractor/developer provides proposed Schedules for work they are 
intending to perform, regardless of if their submission is of made of separate 
elements or sections, a baseline project Schedule will be required for review and 
analysis by the ICE.  
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The ICE will review the Project Schedule(s) and provide written comments, 
suggestions, and inputs on the project schedule deliverables. Additionally, the ICE 
may also prepare an independent construction schedule identifying the sequence 
of construction, major tasks and durations, high-risk activities, interdependencies 
between such tasks, risks, and the critical path. This construction schedule shall 
form the approach to the preparation of the ICE’s first independent cost estimate.  

  

G. Negotiated Construction Price  

  

On projects with a Negotiated Construction Price, the ICE shall lead with support 
from GDOT during price negotiations and use financial management and 
accounting expertise to review developer/contractor Proposals and other 
submittals including, but not limited to the following:  

1. Baseline Project Schedule;  

2. Baseline Schedule of Values (SOV);  

3. Project Schedule Workplan; and  

4.  Basis of Construction.  
  

H. Conduct Quality Assurance/Quality Control Reviews for all ICE deliverables.  

 

6. Related Key Team Leaders:  

A. ICE Project Manager  

B. Lead Estimator  

C. Two (2) Discipline-Specific Estimators 

D. Scheduler 

E. Quality Control Lead  

 

7. Restricted Firms and Affliates: 

Any firm that is part of the BVP team for the I-285 East Express Lanes project, including 
any firm subsequently added to that team, is prohibited from participating in this ICE 
contract. 
Further, the successful proposer that is selected following this procurement for ICE 
services, will be barred from submitting an SOQ or equivalent response to any 
procurement for the CEI service provider and/or the CM/GC to be issued for the Project.  
The above list of restricted firms (and their affiliates) is intended to supplement 
applicable State law, including O.C.G.A §§ 45-10-20 through 45-10-28, §§ 45-10-40 
through 45-10-42, § 45-10-60, § 45-10-70, § 45-10-80, §§ 45-10-90 through 45-10-92, and 
federal laws and regulations, including NEPA, related to organizational Conflicts of 
Interest.  To the extent applicable to the Project, such laws may preclude certain firms 
and their affiliates from participating as a Respondent.  However, this disclosure may 
not address all of the real or perceived conflicts that may exist at the time of the 
solicitation.     
 

• Adrian Collaborative, LLC 

• AECOM Technical Services, Inc. 

• Allen Overy Shearman Sterling US LLP 

• Ames & Gough, Inc. 

• Arcadis U.S., Inc. 
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• Area Wide Protective, Inc. 

• Ashurst LLP 

• AtkinsRéalis USA, Inc. 

• Atlas Technical Consultants 

• Blue Cypress Consulting, LLC 

• Brindley Pieters & Associates, Inc. 

• C&M Associates, Inc. 

• CDM Smith, Inc. 

• CHA Consulting, Inc. 

• CHB Acquisition Services, LLC 

• Corporate Environmental Risk Management, LLC 

• CTCS, Inc. 

• Dranref dba Business Transportation Group (BTG) 

• Edwards-Pitman Environmental, Inc. 

• Edwards-Pittman Environmental, Inc. 

• EFK Moen, LLC 

• EPIC Insurance Brokers & Consultants 

• Ernst & Young Infrastructure Advisors, LLC 

• Greengate, LLC 

• Grice Consulting Group, LLC 

• Gude Management, LLC 

• Gude Management Group, LLC 

• Heath & Lineback Engineers, Inc. 

• HNTB Corporation 

• ICF Jones & Stokes, Inc. 

• Inversa 

• Jacobs Solutions, Inc. 

• JAT Consulting Services, Inc. 

• Kimley-Horn and Associates, Inc. 

• KPMG LLP 

• Kristine Fallon Associates, Inc. 

• Lucie Content 

• Luster National, Inc. 

• MC Squared, Inc. 

• McGuireWoods LLP 

• Mead & Hunt, Inc. 

• New South Associates, Inc. 

• Nossaman LLP 

• NOVA Engineering and Environmental, LLC 

• Platinum Geomatics, LLC 

• Pont Engineering, Inc. 

• Public Resources Advisory Group, Inc. 

• QNOPY, Inc. 

• RKUA, LLC 

• Rochester & Associates, Inc. 

• Rohadfox Construction Control Services Corporation 

• Settimio Consulting Services, Inc. 

• Southeastern Archaeological Research, Inc. (SEARCH) 
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• Southeastern Engineering, Inc. (SEI) 

• STV, Incorporated 

• Survey and Mapping LLC 

• Surveying and Mapping, LLC 

• United Consulting Group Ltd. 

• Vanasse Hangen Brustlin, Inc. 

• ViaPlus, LLC 

• Willmer Engineering, Inc. 
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SOQ Checklist 

Use this checklist to confirm that the response includes and is organized under each applicable 
heading, number, and letter shown in red in the RFQ instructions. This checklist does not replace 
or modify the detailed requirements or page limitations stated in the RFQ. 

This checklist is provided for the firm’s use and reference only and must not be included in the 
Phase I Statement of Qualifications or Phase II Technical Approach. 

Phase I Statement of Qualifications 

Complete Required Heading Page Limit 

☐ A. Phase I Cover Page Excluded 

☐ B. Administrative Requirements Excluded 

☐ C. Experience and Qualifications Personnel limits listed below 

☐ 1. ICE Project Manager Two pages maximum 

☐ 2. Key Team Leaders One page maximum per individual for 
each required position 

☐ D. Resources and Workload Capacity Two pages maximum for narrative 

☐ Organizational Chart Excluded 

☐ Project Manager Commitment Table Excluded 

☐ Key Team Leader Commitment Tables Excluded 

☐ E. Prime Consultant Past Performance Principal information and similar 
project experience: four pages 
combined; Evaluation Forms 
excluded 

☐ 1. Principal of the Prime Consultant Included in the four-page combined 
limit 

☐ 2. Similar Project or Contract Experience Included in the four-page combined 
limit 

☐ 3. Prime Consultant Evaluation Forms Excluded 

Phase II Technical Approach — Shortlisted Firms Only 

Complete Required Heading Page Limit 

☐ A. Phase II Cover Page Excluded 

☐ B. Administrative Requirements Excluded 

☐ C. Technical Approach Five pages maximum 

☐ D. Key Personnel Changes Applicable original personnel page 
limit 

☐ E. Presentation/Interview As provided by GDOT, if 
requested 
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