October 13, 2026

INVITATION TO BID
Security Light Upgrades
Bid Reference No. 27-027

Sealed Bids will be received bv the Citv of Alhanv. Prociirement Division, 222 Pine Avenue, Suite 260,
Albany, Georgia 31701, until for all work required for
comprehensive citywide security ignt upgraaes invoiving a total or 12,346 tracked asset actions,
including LED retrofits, decommissioning/removals, and active fixture inspections as indicated in the
scope of work in accordance with bid documents, specifications, and all other contract documents.

A Pre-Bid Conference will be held on at 222 Pine Avenue, Suite
260, Albany, Georgia 31701 and simuitaneously via Zoom. | ne rProject Manager will provide an
overview of the work to be performed and answer questions. All interested bidders are strongly
encouraaed to attend. Zoom link:

Meeting LD: 81Y 3939 3064 Passcode: 207256

A 5% Bid Bond is required of all bidders. A bid bond must be present for the bid to be read or
considered. This project will be bid on a unit price basis for all specified work and will be awarded to
the responsive and responsible bidder submitting the lowest total base bid. 100% Performance and
Payment bonds will be required of the successful bidder.

The City of Albany strongly encourages Small Business firms to participate in this bid. The City of Albany
reserves the right to reject any and all bids and to waive any informalities in the bidding process.

Bid documents are available at the Procurement Division, and on the Georgia
Procurement Registry.

For additional information. contact Rickv Gladnev. Buver T. at 229-302-1455. Submit all auestions via

email tc and The deadline for
questior )istance wii be answerea In the form of an
addendum ana maae avaliabie to all potential biaaers.

City pf Albany, .

Joshua Williams, CPPB '
Pybcurement Manager

P.O. BOX 447 ALBANY, GA 31702 | PHONE: 229.431.3211 | FAX: 229.431.2184


https://us06web.zoom.us/j/81939393064?pwd=qvo0f0fCCuMl1sgmbaAwcVTySGi2lg.1

CITY OF ALBANY
FINANCE DEPARTMENT
PROCUREMENT DIVISION
ALBANY, GEORGIA
INSTRUCTIONS TO BIDDERS

These instructions will bind bidders to terms and conditions herein set forth, except as specifically qualified in special bid and
contract terms issued with any individual bid.

1.  The following criteria are used in determining low responsible bidder.
(a) The ability, capacity and skill of bidder to perform required service.
(b) Whether bidder can perform service promptly or within specified time.
(c) The character, integrity, reputation, judgment, experience and efficiency of bidder.
(d) The performance of previous contracts.
(e) The suitability of equipment or material for City use.
(f) The ability of bidder to provide future maintenance and parts service.

2. Payment terms are Net 30 unless otherwise specified. Favorable term discounts may be offered and will be considered in
determining low bids if they are deemed advantageous to The City.

3. Unless otherwise specified all materials, supplies or equipment quoted herein must be delivered within thirty (30) days from
date of notification of award or by exception noted on bid sheet.

4. Prospective bidders are responsible for examining the location of the proposed work or delivery and determining, in their
own way, the difficulties, which are likely to be encountered in the execution of same.

5. The ESTIMATED QUANTITY given in the specifications or advertisement is for the purpose of bidding only. The City may

purchase more or less than the estimated quantity, and the bidder must not assume that such estimated quantity is part of

the contract.

All bids should be tabulated, totaled and checked for accuracy. The unit price will prevail in case of errors.

All requested information should be included in the sealed bid envelope. All documents and information must be signed and

included for your bid to receive full consideration. Failure to submit any required information or document will be

cause for bid to be rejected as non-responsive.

8. Failure of the bidder to sign the bid document or have the signature of any authorized representative or agent on the bid in
the space provided will be cause for rejection of the bid. Signature(s) must be written in ink.

9. Failure to enclose bid bond, where required, will result in rejection of the bid. Bond may be in the form of cash,
certified check, cashier’s check or Surety Bond issued by a Surety Company licensed to conduct business in Georgia.

10. All bidders should provide their tax identification number with the bid.

11. All bidding Corporations should provide the corporate seal, a copy of the Secretary of State’s Certificate of Incorporation,
and a listing of the principals of the corporation with the bid.

12. Quote all prices F.0.B. Albany or our warehouse or as specified in bid documents.

13. If the bidder proposes to furnish any item of a foreign make or product, he/she should write “Foreign” together with the
name of the originating country opposite such item on the bid.

14. When requested, SAMPLES will be furnished free of expense, properly marked for identification and accompanied by list
where there is more than one sample. The City reserves the right to mutilate or destroy any samples submitted whenever it
may be in the best interests of The City to do so for the purpose of testing.

15. The City will reject any material, supplies or equipment that do not meet the specifications, even though bidder lists the
trade name or names of such materials on the bid or price quotation form.

16. Any alterations, erasures, additions or omissions of required information or any changes of specifications, or bidding
schedule are done at the risk of the bidder. Any bid will be rejected that has a substantial variation, such as a variation that
affects the price, quality or delivery date (when delivery is required by a specific time).

17. Each bid or proposal will be submitted in a SEALED ENVELOPE. Additionally, that envelope shall be clearly marked on the
outside as a Sealed Bid with the Bid Number clearly printed.

18. Bids must be received and stamped by the Procurement Office before the date and time stipulated in bid documents. The
City of Albany assumes no responsibility for submittals received after the advertised deadline or at any office or location
other than that specified herein, whether due to mail delays, courier mistake, mishandling, or any other reason. No
responsibility will attach to any City representative or employee for premature opening of bids not properly addressed or
identified.

19. If only one bid is received, the bid may be rejected and/or re-advertised, except in the case of only one known source of
supply.

20. Bids received late will not be accepted, and The City will not be responsible for late mail delivery.

21. Should a bid be misplaced by The City and found later it will be considered.

22. The unauthorized use of patented articles is done entirely at the risk of the bidder.

23. All bidders must be recognized and authorized dealers in the materials or equipment specified and be qualified to instruct in
their application or use. A bidder at any time requested must satisfy the Procurement Office and City Commission that he
has the requisite organization, capital, plant, stock, ability and experience to satisfactorily execute the contract in
accordance with the provisions of the contract in which he is interested.

N o
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Only the latest model equipment as evidenced by the manufacturer’s current published literature will be considered.
Obsolete models of equipment not in production will not be acceptable. Equipment shall be composed of new parts and
materials. Any unit containing used parts or having seen any service other than the necessary tests will be rejected. In
addition to the equipment specifically called for in the specifications, all equipment catalogued by the manufacturer as
standard or required by the State of Georgia shall be furnished with the equipment. Where required by the State of Georgia
Motor Vehicle Code, vehicles shall be inspected and bear the latest inspection sticker of the Georgia Department of
Revenue.

All materials, equipment and supplies shall be subject to rigid inspection, under the immediate supervision of the
Procurement Officer and/or the Department to which they are delivered. If defective material, equipment or supplies are
discovered, the contractor, upon being instructed by the Procurement Officer, shall remove, or make good such material,
equipment or supplies without extra compensation. It is expressly understood and agreed that the inspection of materials
by The City will in no way lessen the responsibility of the contractor or release him from his obligation to perform and
deliver to The City sound and satisfactory materials, equipment or supplies. The contractor agrees to pay the cost of all
tests on defective material, equipment or supplies or allow the cost to be deducted from any monies due him by The City.
For multi-year contracts the following clauses pursuant to OCGA 36-60-13 apply: (1) The contract shall terminate absolutely
and without further obligation on the part of The City or County at the close of the calendar year in which it was executed
and at the close of each succeeding calendar year for which it may be renewed; (2) The contract may provide for
automatic renewal unless positive action is taken by The City or County to terminate such contract, and the nature of such
action shall be determined by The City or County and specified in the contract; (3) The contract shall state the total
obligation of The City or County for the calendar year of execution and shall further state the total obligation which will be
incurred in each calendar year renewal term, if renewed; and (4) The contract shall provide that title to any supplies,
materials, equipment, or other personal property shall remain in the vendor until fully paid for by The City.

Unless otherwise specified The City reserves the right to award each item separately or on a lump sum basis, whichever is
in the best interest of The City.

The successful bidder shall secure all permits, license certificates, inspections (permanent and temporary) and occupational
tax certificate, if applicable, before any work can commence. Contractor as well as any and all known subcontractors must
possess or will be required to obtain a City of Albany Occupational Tax Certificate or Registration.

The successful bidder on motor vehicle equipment shall be required to furnish with delivery of vehicle, Certificate of Origin
and Georgia vendors shall provide Georgia Motor Vehicle form MV1.

The City reserves the right to reject any and all bids, to waive any informalities in the bid process, and to award the
contract as may be in the best interest of the City and/or re-advertise for bids.

Local bidder (domiciled in Albany City Limits) will receive bid in the event of tie bids. In the case of tie bids between out of
town companies or between local concerns, evaluated as equal, bid will be recommended or awarded by chance coin toss,
or drawing straws. The Board of Commissioners passed a local preference ordinance on January 27, 2015.
Where applicable, this ordinance will govern. Local preference will not be a basis for award on bids that are
federally funded.

No bidder writing restrictive specifications for The City will be allowed to bid on the project.

Reasonable grounds for supposing that any bidder is interested in more than one bid for the same item will be considered
sufficient cause for rejection of all bids in which he/she is interested.

A contract will not be awarded to any corporation, firm or individual who is, from any cause, in arrears to The City/County
or who has failed in any former contract with The City to perform work satisfactorily, either as to the character of the work,
the fulfillment of the guarantee, or the time consumed in completing the work.

It is mutually understood and agreed that if any time the Procurement Officer shall be of the opinion that the contract or
any part thereof is unnecessarily delayed or that the rate of progress or delivery is unsatisfactory, or that the contractor is
willfully violating any of the conditions or covenants of the agreement, or is executing the same in bad faith, the
Procurement Officer shall have the power to notify the aforesaid contractor of the nature of the complaint. Notification shall
constitute delivery of notice, or letter, to address given in bid/proposal. If after three working days of notification the
conditions are not corrected to the satisfaction of the Procurement Officer, he shall thereupon have the power to take
whatever action he may deem necessary to complete the work or delivery herein described, or any part thereof, and the
expense thereof, so charged, shall be deducted from any paid by The City out of such monies as may become due to the
said contractor, under and by virtue of this agreement. In case such expense shall exceed the last said sum, then and in
that event, the bondsman or the contractor, his executors, administrators, successors, or assigns, shall pay the amount of
such excess to The City on notice by the Procurement Officer of the excess due.

Contracts may be cancelled by The City with or without cause with 30-day written notice.

Any complaint from bidders relative to the Invitation to Bid or any attached specifications should be made prior to the time
of opening of bids, otherwise such complaint cannot be properly considered.

Any bidder may withdraw his bid at any time before the time set for opening of bids. No bid may be withdrawn without
cause in the 60-day period after bids are opened.

All questions, inquiries and requests for clarification shall be directed to Procurement.

Prior to submission, all bidders are encouraged to check the website at www.albanyga.gov or call the
Procurement Office at 229-431-3211 for any addendums.

PROCUREMENT FORM - Revised 11/18/2021
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SPECIAL INSTRUCTIONS
Security Light Upgrades
Bid Ref. #27-027

1. General Information: The City of Albany, Georgia, is seeking competitive bids from
experienced and licensed contracting firms to undertake a comprehensive, multi-phase Security
Light Upgrades project across the municipal footprint. The primary focus of this initiative is an
extensive modernization effort requiring the safe extraction of aging, inefficient High-Pressure
Sodium (HPS) fixtures and the installation of 2,552 City-provided Light Emitting Diode
(LED) replacements, spanning standard 150W units, 250W units, 400W units, and specialized
150/175W HPS Post Top Lanterns. Beyond active equipment replacement, the City requires a
high level of operational stewardship to streamline its entire lighting grid. To achieve this, the
selected vendor will be responsible for a major decommissioning phase involving the physical
removal and legal disposal of 4,819 inactive security lights. Additionally, to safeguard current
municipal investments, the contractor must execute a rigorous, data-driven field performance
audit and inspection of 4,975 existing active LED fixtures. Because data integrity and
accountability are paramount to this administration, vendors must integrate precise asset tracking
into their daily workflow, capturing and mapping GPS coordinates for every unit touched.
Ultimately, the City is looking for a well-equipped partner that can deliver high-quality, safe
workmanship entirely within standard weekday operating hours and bring this critical grid
modernization to full completion on or before May 30, 2027.

2. Contractor's bid shall include all necessary labor, materials, tools, equipment, and all other items
necessary to complete the contract requirements in accordance with specifications, general
conditions, special instructions to bidders and all other provisions included in this invitation to bid.

3. Bidder shall be responsible to visit the job site and familiarize himself with the local conditions.
4. No bid may be withdrawn for a period of sixty (60) days from the bid opening date.

5. The Owner reserves the right to reject any and all bids and to waive any informalities in the
bidding process.

6. The Owner of this project is the City of Albany.

7. Contract Time & Timeline Regulations: The Contractor shall begin physical operations
immediately following the explicit issuance of the formal Notice to Proceed and must press the
work vigorously to completion.

e Construction Closeout Window: To ensure adequate time for municipal infrastructure
auditing, all active construction, fixture installations, and decommissioning field operations
must be 100% completed and wrapped up at least ten (10) calendar days prior to
the terminal deadline (on or before May 20, 2027).

¢ City Inspection Window: The final ten (10) calendar days of the contract term are
strictly reserved as an administrative closeout and inspection period, allowing the City
Project Manager and utility field teams to perform comprehensive data verifications and
walk-through quality checks across the completed asset grid.

e Contract Expiration: The entire scope of work, including the remediation of any logged
deficiencies or punch list items, must be fully accepted and delivered on or before May
30, 2027, at which time this Contract shall officially terminate.

e Excusable Delays: Should the Contractor sustain delays resulting directly from late
delivery of City-furnished LED materials, localized municipal traffic control hold-ups,
severe weather events, or other unforeseen administrative circumstances completely
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8.

10.

11.

outside the Contractor’s direct control, the Contractor may submit a written Request for
Extension to the Project Manager. If validated by the City, an equitable adjustment to the
timeline will be granted, and per-fixture liquidated damages will be deferred for the
duration of the approved extension window.

Liquidated Damages & Performance Incentives: Time is an essential and material element
of this Contract. Any delay in completing the comprehensive grid modernization may
inconvenience the public, compromise municipal safety, or interfere with local commerce.
Furthermore, any failure to complete the work within the allowed timeframe will increase the
City's operational oversight, engineering, and post-deadline auditing costs. For these reasons, it
is critical that the work be pressed vigorously to completion by the terminal date. Should the
Contractor fail to fully complete the installation of all retrofits, decommissioning of inactive units,
or required field audits on or before May 30, 2027, charges shall be assessed against any money
due or that may become due to the Contractor. These charges will be calculated at a rate of
seventy-five dollars ($75.00) per individual fixture remaining incomplete, un-
decommissioned, or un-audited as of the deadline. The Contractor explicitly agrees that
this per-fixture deduction represents a fair and reasonable estimation of the actual
administrative, engineering, and operational damages the City will sustain due to late completion.
Both parties stipulate that these assessments are intended strictly as liquidated damages to
remedy municipal losses, and are not to be construed as a penalty.

Bid Bond: Each bid must be accompanied by a certified check, cashier’s check, cash, or bid
bond (surety) acceptable to the Owner, in an amount equal to at least five percent (5%) of the
total bid. This security is payable without condition to the Owner as a guaranty that the bidder, if
awarded the contract, will promptly execute the Agreement in accordance with the bid and other
contract documents. In accordance with 0.C.G.A. § 36-91-50, the successful bidder shall be
required to furnish good and sufficient bonds for the faithful performance of the same and for the
payment to all persons supplying labor and material for the work (Performance and Payment
Bonds) as detailed in Section 10. The bid bond must be presented in its original form. Copies or
electronic duplications are not acceptable.

Performance Bond and Payment Bonds: The awarded bidder shall be strictly required to
furnish a 100% Performance Bond and a 100% Labor and Materials Payment Bond
covering the total awarded contract amount. These bonds serve as an absolute guarantee of the
faithful performance of the contract and the full payment of all persons supplying labor and
materials for this project. In strict accordance with 0.C.G.A. § 36-91-70 and § 36-91-90, all
bonds must be executed by a surety company licensed to do business in the State of Georgia and
submitted in their original form to the Procurement Office before any work can commence or a
Notice to Proceed is issued. Copies or electronic duplications are not acceptable.

Bid Form & Award Criteria: All proposals must be submitted strictly on the official bid form
provided by the City of Albany. This project is a unit price contract; bidders must provide
individual unit pricing for each designated category of work (LED retrofits,
decommissioning/removals, and field performance audits). The contract will be awarded to the
responsive and responsible bidder submitting the lowest total base bid, calculated by
multiplying the proposed unit prices by the City's estimated quantities. The City reserves the
absolute right to reject any bid that is mathematically or materially unbalanced. Furthermore, the
City reserves the right to alter, increase, or decrease the estimated quantities of any item of work
at the established contract unit price, as deemed in the best interest of the City of Albany,
without invalidating the contract.
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19.

General Insurance Requirements: Contractor shall maintain insurance with companies
licensed to do business in the State of Georgia acceptable to the City for the protection of the
City and name it as an additional insured, against all claims, losses, costs or expenses arising out
of injuries or death of persons whether or not employed by contractor, whether arising from the
acts or omission, negligence or otherwise of contractor or any of its agents, employees, patrons,
or other persons, and growing out of work being done by Contractor on behalf of City, such
policies to provide for a liability limit on account of each accident resulting in the bodily injury or
death of not less than One Million ($1,000,000) Dollars, a liability limit of not less than One
Million ($1,000,000) Dollars for each accident for property damage. Contractor shall also carry
product/completed operations liability insurance for personal injuries and/or death in the amount
not less than One Million ($1,000,000) Dollars for any one person. Contractor shall maintain a
combined single liability limit of One Million ($1,000,000) Dollars covering owned, non-owned,
leased, and hired vehicles. Contractor shall furnish to the City satisfactory evidence that it carries
Worker’s Compensation Insurance in the statutory limits of Georgia and Employers’ Liability with
limits of liability of no less than One Hundred Thousand ($100,000) Dollars of each
accident/disease. These polices must also contain a waiver of subrogation in favor of the City of
Albany. Contractor shall furnish evidence to the City of the continuance in force of said policy’s
declaration page (s) to the Procurement Agent. Acceptable proofs of insurance: (i) a Certificate of
Insurance with Additional Insured Endorsement (a Certificate of Insurance by itself is not
acceptable) or (ii) Declaration Pages of the insurance policies listed below which show the City of
Albany as additional insured. All insurance policies must provide that the City of Albany will be
notified within 30 days of any changes, restrictions, and/or cancellation. The Certificate Holder
box must strictly state: “City of Albany, P.O. Box 447, Albany, GA 31702" with no additional
wording. The City reserves the right to determine, at its sole discretion, the adequacy and
sufficiency of all insurance coverage provided.

DBE Subcontractor Participation Form: An executed copy of this form must accompany
your bid. The hiring of DBE subcontractors is encouraged but not a requirement. This form is for
tracking and statistical purposes only. (See Attached).

Indemnity Agreement: An executed copy of this form should accompany your bid and must
be completed for contract award. (See attached).

Governing Law & Venue: An executed copy of this form should accompany your bid. (See
attached).

Certificate of Non-Collusion: An executed copy of this form should accompany your bid. (See
attached).

Drug Free Workplace: An executed copy of this form should accompany your bid. (See
attached).

Debarred Bidders Integrity Form: An executed copy of this form should accompany your bid.
(See attached).

Permits, Licensing, & Fees: The Contractor shall be responsible for securing all necessary
permits, license certificates, occupational tax certificate(s), and inspections (both temporary and
permanent) required by local, state, or federal law before any field operations can commence.
Documentation of all required credentials must be on file with the Procurement Office prior to the
start of any physical work.
e Application Timeline: The selected Contractor must apply for all required municipal
permits within five (5) business days following the formal Notification of Award.
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Failure to timely initiate the permitting process may be construed as a failure to execute
the contract, resulting in forfeiture of the Bid Bond, cancellation of the award, and
subsequent award to the next lowest responsive and responsible bidder.

Fee Exemption: Because this project is executed directly for municipal infrastructure, all
standard City of Albany permit and building inspection fees shall be waived. Any
non-City fees remain the sole responsibility of the Contractor.

Local Business Registration: The Contractor, as well as all active subcontractors, must
possess or obtain a valid City of Albany Occupational Tax Certificate or Registration prior
to the commencement of work.

20. Addendum Acknowledgement Form: An executed copy of this form must accompany your
bid. (See attached). All addendums must be acknowledged on this form.

21. Compliance: The contractor is responsible for knowledge of and compliance with all laws,
codes, ordinances, and regulations that are applicable to this type of work.

22. Contractor Supervision, Technical Representation, & Progress Reviews: Due to the
citywide footprint and multi-site nature of this utility deployment, the Contractor shall assign a
dedicated, competent Project Superintendent or Technical Field Representative to oversee all
active operations.

Availability & Accessibility: The Superintendent is not required to remain stationary at
a single physical location but must be actively managing field operations within
the City of Albany at all times while work is being performed. The Superintendent must
be equipped with a reliable mobile phone and digital communications, remaining directly
accessible to the City Project Manager or their designee during all standard operational
hours (Monday through Friday, 7:30 AM to 7:00 PM).

Binding Authority: The designated Superintendent shall serve as the Contractor’s
official agent in the field. All instructions, directions, and communications given to them
by the City shall be as legally binding as if given directly to the Contractor.

Data & Deliverable Oversight: The Superintendent shall be personally responsible for
the quality control of all field activities. This includes personally verifying the technical
accuracy of the mandatory daily production reports, asset IDs, and mapped GPS
coordinates prior to their electronic submission to the City's GIS database tracking
system.

Mandatory Pre-Work Deployment Schedule: Prior to the issuance of the formal
Notice to Proceed or the mobilization of any field crews, the Contractor must submit a
highly detailed project deployment schedule to the Project Manager. This initial schedule
must outline their macro-level timeline, primary tracking layout, and geographic
neighborhood routing sequence. No on-site work or equipment staging will be permitted
until this pre-work schedule is reviewed and approved by Albany Utilities.

Bi-Weekly Progress Meetings: To maintain tight alignment with project milestones
and track overall pace, the Superintendent shall be required to attend mandatory bi-
weekly progress meetings with the City Project Manager (Mary McCall) or her
designated representatives. At the City's discretion, these progress reviews may
be conducted in person at a designated City office or virtually via a secure
video conferencing platform. The Superintendent must come prepared to present
current completion rates, verified field audit tracking logs, and a rolling, updated two-
week operational deployment schedule to proactively address any logistical or right-of-
way issues.

24-Hour Daily Routing Clearance Rule: To ensure optimal planning for municipal
support staff, the Superintendent must coordinate and clear all specific daily work
locations with the Project Manager at least twenty-four (24) hours in advance.
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The daily notice must specify the exact street names, blocks, and intended asset ID
counts scheduled for crew interaction.

Crew Safety Coordination: The Superintendent shall ensure that all active field crews
strictly comply with standard safety measures, proper bucket truck positioning, and traffic
control guidelines to prevent public inconvenience or utility interruptions.

23. Preservation & Restoration of Property: The Contractor shall execute all field operations
with the highest degree of care and utilizing proper, industry-approved methods to prevent
damage, injury, or destruction to all public and private property.

Scope of Property: The word PROPERTY as used herein is intended to include, but is
not limited to: public street improvements, sidewalks, curbs, driveways, lawns,
landscaping, historical right-of-ways, vehicle parking areas, storm and sanitary sewers,
water systems, overhead tree canopies, existing light poles/luminaires, and all
overhead or underground public utility structures (electrical, fiber optic, and
telecommunications lines).

Remediation & Timelines: Should any public or private property be damaged or
destroyed as a result of the Contractor's operations (including damage caused by bucket
trucks or heavy machinery), the Contractor shall, at their own sole expense, promptly
initiate repairs or make such restoration as is practical and acceptable to the owner of the
damaged property.

City Intervention: In the event the Contractor fails to initiate satisfactory repairs or
restoration within forty-eight (48) hours of written notice, the Project Manager or
designated City utility department may proceed to repair, rebuild, or otherwise restore
such property as necessary. The entire cost of this municipal remediation will be directly
deducted from any monies due or which may become due to the Contractor under this
agreement.

Utility Continuity: The Contractor shall at all times employ approved methods and
exercise reasonable skill to avoid delays, interruptions, or damage to existing public
service installations. The Contractor shall avoid any unauthorized interference with, or
interruption of, public utility services and shall cooperate fully with utility owners. Any
emergency service restoration costs or regulatory fines resulting from unauthorized utility
interruptions caused by the Contractor shall be borne entirely by the Contractor.

24. Public Convenience and Safety: Fire hydrants on or adjacent to the street shall be kept
accessible to the fire apparatus at all times and no material or obstructions shall be placed within
ten (10) feet of any hydrant. Adjacent premises must be given access at all times and gutters
shall not be obstructed. Materials shall not be stored along the streets. Traffic on streets shall be
maintained at all times. Dust and debris shall not create a hazard or a nuisance.

25.

Shared Traffic Control Coordination: Due to the extensive citywide footprint of this utility
deployment along public rights-of-way, right-of-way management and roadway safety shall be
executed via a structured, shared coordination process between the Contractor and the City of
Albany. This multi-tiered framework delineates explicit responsibilities, scheduling protocols, and
resource contingencies:

A. Municipal Right-of-Way Support & Resource Allocation The City of Albany will

endeavor to provide baseline right-of-way safety assistance through its Public Works or
designated municipal utility departments.

City Equipment Provision: Subject to availability and advance coordination, the City
may deploy municipal safety assets to active work zones, including standard temporary
warning signs, physical barricades, cones, flashing arrow boards, and lane-closure
regulatory markers.
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e Specialized Traffic Dispatches: For high-density arterial roadways or complex
intersection modernizations, the City may, at its sole discretion, dispatch certified
municipal traffic control personnel or law enforcement escorts to protect active field
Crews.

B. Advance Scheduling & Coordination Protocols To prevent operational bottlenecks
and safeguard normal municipal utility operations, the Contractor must adhere to a strict,
proactive scheduling workflow:

¢ Bi-Weekly Milestone Forecasts: During the mandatory bi-weekly progress meetings,
the Contractor’s Project Superintendent must present a rolling, tentative two-week
operational deployment schedule. This forecast must explicitly identify high-traffic
corridors or arterial streets requiring complex lane management or City field support.

¢ 48-Hour Daily Clearance Rule: The Contractor must submit a written or electronic
notice to the City Project Manager at least forty-eight (48) hours in advance of field
mobilization. This daily request must pinpoint the exact streets, blocks, and asset ID
numbers scheduled for retrofitting, decommissioning, or auditing on any given calendar
day to clear municipal logistical windows. The City shall review this notice and
provide formal confirmation at least twenty-four (24) hours in advance of the
scheduled workday as to whether municipal traffic control assets will be
dispatched or if the Contractor must self-perform safety measures under the
Phase 4 contingency item.

C. Resource Unavailability & Contractor Contingency Mandate The Contractor
explicitly acknowledges that Albany Utilities and Public Works personnel must prioritize
critical emergency infrastructure repairs, storm responses, and daily grid stability
maintenance over project-level deployment support.

o Self-Performance Requirement: In the event that City field personnel or safety
equipment are formally determined to be unavailable following the City’s 24-hour
daily clearance review (detailed in Section B), the Contractor shall remain strictly
responsible for self-performing all necessary traffic control operations.

e Contractor Fleet & Staffing Standards: When City resources are unavailable, the
Contractor must immediately supply their own qualified personnel, vehicle-mounted arrow
boards, physical barricades, regulatory cones, and certified flaggers necessary to isolate
active bucket trucks and work zones safely. All costs associated with mobilizing and
maintaining this safety footprint must be fully encapsulated within the
contingency daily traffic control rate, and no secondary equipment fees or
staging surcharges will be permitted.

o Traffic Control Unit Billing: Bidders shall not embed traffic control, flagging, or right-
of-way safety overhead into their primary phase unit prices. Instead, a dedicated unit
price line item is established under Phase 4 of the Bid Form. The Contractor shall provide
a firm, all-inclusive daily rate for traffic control services. This daily unit rate will be paid
strictly on an as-needed, per-day basis, and shall only be authorized and billed for
calendar days where the Contractor must self-perform right-of-way isolation due to the
documented unavailability of City infrastructure resources. The final contract value will be
adjusted progressively based on the verified number of operational days logged via daily
GIS timestamp entries.

26. Removal of Trash, Rubbish and Material Disposal: The Contractor shall be solely
responsible for the safe physical removal, transport, handling, and lawful disposal of all waste,
trash, debris, and rubbish resulting from the work executed under this contract.

o Definition of Project Waste: The terms "waste" and "rubbish" as used herein shall
explicitly include all decommissioned hardware, including the 3,799 inactive lighting units
and 2,873 extracted High-Pressure Sodium (HPS) light fixtures, lamps, ballasts, and
internal wiring.
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27.

28.

29.

e Hazardous and Universal Waste Compliance: The Contractor acknowledges that
existing HPS lamps and ballasts may contain mercury, heavy metals, or components
regulated under environmental protection laws. The Contractor shall ensure all such
components are handled, transported, and recycled or disposed of at a licensed, EPA-
approved facility in strict accordance with federal, state, and local regulations. The
Contractor must submit certified disposal or recycling manifests to the City Project
Manager prior to the approval of final project payment.

o Daily Site Restorations: Because field operations take place progressively across
citywide public rights-of-way, the "work site" refers to any public property occupied by the
Contractor's crews on any given day. All active work zones must be kept clean, safe, and
orderly. All packaging, crate materials, and removed fixtures must be completely cleared
from the public right-of-way or adequately containerized and removed from the site daily.
No project waste or old infrastructure shall be left overnight on city streets, sidewalks, or
lawns.

Termination for Convenience: This contract may be terminated in whole or in part by the City
of Albany with the consent of the contractor in which case the two parties shall agree upon the
termination conditions, including the effective date in the case of partial termination, the portion
to be terminated or by the contractor upon written notification to the City of Albany setting forth
the reasons for such termination, the effective date, and in the case of partial termination, the
portion to be terminated. However, if in the case of partial termination, the City of Albany
determines that the remaining portion of the award will not accomplish the purposes for which
the contract was awarded, the City of Albany may terminate the contract in its entirety.

Termination of Contract for Cause: In the event that the contractor shall for any reason or
through any cause be in default of the terms, conditions, or obligations of the contract
documents, the City may give the contractor written notice of such default and terminate the
contract. All terms, conditions, and obligations of the contract documents are considered
material. The City may, in its discretion, provide the contractor an opportunity to cure the
default, if curable, prior to termination. Unless a different duration is provided in the notice of
default, the contractor shall have fourteen (14) calendar days to cure the default from the date
such notice is mailed to the contractor, unless notification is by facsimile or personal delivery, in
which case the opportunity to cure shall commence upon delivery of the notice. Upon failure of
the contractor to cure the default the City may immediately terminate the contract effective as of
the mailing or delivery of the default notice. If the City terminates the contract, the contractor
shall remain liable for performance of all terms, conditions, and obligation through the date of
termination. Termination by the City shall not constitute a waiver by the City of any other rights
or remedies available to the City by law or contract.

Certification of Bidder’'s Experience and Qualifications: The undersigned bidder certifies
that they are, at the time of bidding, and shall remain throughout the active period of this
contract, duly licensed by the State of Georgia as a Class II (Unrestricted) Electrical
Contractor in strict accordance with 0.C.G.A. § 43-14-8.

e Class of Work: The bidder certifies that they are skilled, properly equipped, and
regularly engaged in commercial electrical utility installations, aerial line operations, and
large-scale municipal lighting deployments.

e Competency & Field Awareness: The bidder represents that they are competent,
knowledgeable, and possess specialized expertise regarding the physical scale, geographic
extent, and inherent field conditions of a citywide utility footprint.

e Hazard & Safety Acknowledgement: The bidder acknowledges that executing an
extensive street-level lighting upgrade requires high-risk field maneuvers, including the
deployment of heavy aerial lift bucket trucks, working in high-density traffic right-of-ways,
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30.

31.

32.

33.

and handling active electrical systems. The bidder expressly certifies that they possess the
safety training, corporate field experience, and equipment necessary to foresee
operational hazards, enforce proper OSHA aerial lift standards, and adopt strict protective
measures to safely execute the work without endangering crew members or public
property.

e Mandatory License Copy Submission: To validate the certifications made herein, the
bidder must attach a clear, legible, and valid photocopy of their current State of Georgia
Class II (Unrestricted) Electrical Contractor License directly to the official Bid Form at the
time of submission. Failure to physically include a copy of the active license matching the
bidder's official corporate name shall render the entire proposal materially non-responsive
and subject to immediate rejection during the initial bid opening process.

Corporations: All Corporations should provide corporate seal, a copy of the Secretary of State’s
Certificate of Incorporation, and a listing of the principals of the corporation with the bid.

Pre-Construction Conference: Successful bidder will be required to attend a Pre-Construction
Conference with the owner’s representative to discuss any details of the project, submit a
proposed work program/schedule prior to the issuance of a Notice to Proceed. When work
begins, contractor shall remain on this project, with normal work force, until the project is
completed.

Georgia Security and Immigration Compliance Act: The successful contractor will provide
certification that he is in compliance with the Georgia Security and Immigration Compliance Act,
certifying that the provisions of GA Law, 0.C.G.A 13-10-91, Chapter 300-10-1, per the Georgia
Department of Labor, if applicable, have been complied with in full. Pursuant to O.C.G.A 13-10-
90(2), all subcontractors entering into a contract or agreement for hire on this Project must be
registered and participate in the Federal Work Authorization Program. Complete and submit

a copy of the form, applicable to your company, and applicable Subcontractor
Affidavits, with your bid.

Contractor’s Warrant & Workmanship Guarantee: The Contractor shall fully guarantee all
specified work performed under this contract for a period of one (1) year from the date of final
written acceptance by the Owner’s designated representative.

¢ Workmanship & Labor Coverage: The Contractor guarantees that all labor, wiring
connections, installation methods, physical mounting, and workmanship provided under
this contract shall be free from defects of any kind. At no expense to the City of Albany,
the Contractor shall promptly repair or reinstall any fixture found to have failed due to
improper installation or faulty contractor workmanship during the warranty period.

e Exclusion of City-Furnished Material Defects: Because all replacement LED fixtures
and associated deployment materials are furnished strictly by the City of Albany, the
Contractor shall not be held liable for internal manufacturing defects inherent to the City-
provided hardware. However, if a City-furnished fixture fails due to an installation error,
poor terminal wiring, or handling damage caused by the Contractor's crews, the
remediation labor remains the sole responsibility of the Contractor.

¢« Warranty Response Timeline: Upon written or electronic notification from the City
Project Manager regarding a warranty field failure, the Contractor must mobilize and
complete the necessary corrective repairs within seventy-two (72) hours, weather
permitting.

¢ Non-Waiver: Final inspection, final acceptance, and final payment shall not be construed
as a waiver of this workmanship warranty.

e Standard Exclusions: The following are explicitly excluded from this contractor
workmanship warranty:
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a. Defects, failures, or physical damage resulting from field abuse or unauthorized
modifications by the Owner or third parties.

b. Physical destruction caused by fire, tornadoes, hail, hurricanes, Acts of God, wars,
riots, civil commotion, or criminal vandalism.

34. Project Tracking, Progressive Inspections, and GIS Documentation: For absolute asset
accountability, engineering integrity, and data synchronization, Albany Utilities will utilize its existing
Geographic Information System (GIS) as the primary management and verification infrastructure
throughout the project lifespan.

e Mandatory Daily Data Submissions: The Contractor is strictly required to provide
comprehensive daily electronic production reports identifying all field actions executed by
their crews. Every individual entry in the daily transmission data log must be fully
completed and strictly include:

o The unique Asset Identification Number matching the City’s master infrastructure
grid.

o The precise Mapped GPS Coordinates (Latitude and Longitude) captured and
verified at the immediate physical point of execution.

o A detailed description of the exact Work Performed (e.g., specific HPS wattage
retrofit class, physical inactive removal, or existing active LED fixture inspection).

o The final operational Completion Status of the asset.

¢ GIS Progress Payment Verification Baseline: The City's GIS database shall serve as
the official master system for monitoring project progress, verifying completed field
actions, and identifying outstanding items. No progressive monthly progress
payments or period estimates will be authorized, processed, or approved until
all corresponding field data has been fully uploaded, audited, and verified
through the municipal GIS database. Billed quantities on any invoice must match the
verified digital tracking data logs identically.

o Deficiency Tracking & Corrective Action Protocol: Albany Utilities will utilize the
tracking software to document field deficiencies progressively. If a municipal quality audit
logs a workmanship error (e.g., loose hardware, faulty terminal wiring, or corrupted data
markers), a digital deficiency ticket will be issued directly to the Contractor. The
Contractor shall have forty-eight (48) hours from digital transmission to execute corrective
work. Corrective actions must be re-logged with an updated GPS timestamp and verified
through the GIS database prior to final project acceptance or closeout sign-off.

35. Bid Submittals (All items listed below must be submitted with bid):

. Bid Form (attached)

. Bid Bond

. DBE Subcontractor Participation Form (attached)

. Addendum Acknowledgement Form (attached)

. Proof of Licensure: A valid, current photocopy of the bidder's official State of
Georgia Class II (Unrestricted) Electrical Contractor License attached to the bid
form

mDanTo

The following items should be submitted with bid:
. Indemnity Agreement
. Governing Law and Venue Form
. Certificate of Non-Collusion Form
. Drug Free Workplace
. Debarred Bidders Integrity Form
Corporate Seal
. Secretary of State’s Certificate of Incorporation

Q00T
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h. Listing of the principals of Corporation
i. Affidavit to Comply with OCGA § 13-10-91
j. Detailed Quote

36. For additional information, contact Ricky Gladney, Buyer I, at (229) 302-1455. Submit all
questions via email to rgladney@albanyga.gov cc: jswilliams@albanyga.gov and
kross@albanyga.gov. The deadline for questions is November 4, 2026, at 2:30 pm. Replies of
substance will be answered in the form of an addendum and made available to all potential
bidders.
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SCOPE OF WORK
CITY OF ALBANY
Security Light Upgrades
Bid Reference No. 27-027

1.1 Project Overview

The City of Albany, Georgia, is soliciting competitive, sealed bids from qualified contracting
firms to execute comprehensive Light Emitting Diode (LED) lighting upgrades. The project
requires retrofitting operational fixtures, removing inactive units, and conducting field
performance audits across approximately 7,527 active security lights citywide, balancing a
comprehensive grid footprint of 12,346 total tracked asset actions.

1.2 Material & Logistics Ownership
o City-Furnished Materials: The City of Albany will supply all replacement LED fixtures
and associated deployment materials.
» Contractor Responsibilities: The selected contractor must provide all necessary labor,
tools, vehicles, specialized bucket trucks, safety equipment, traffic control devices, and
disposal/recycling services required to execute the complete scope of work.

1.3 Detailed Operational Scope
The overall project consists of 12,346 total verified field actions progressively tracked via the
municipal GIS system database framework:
A. LED Retrofits (City-Provided Fixtures)
The contractor shall safely extract existing active non-LED light fixtures and install City-
provided LED replacements. The structural breakdown consists of 2,552 total conversion
units:
o 150W HPS Retrofit: 1,390 units
o 150/175W HPS Post Top Lantern (PTL) Retrofit: 150 units
e 250W HPS Retrofit: 460 units
o 400W HPS Retrofit: 523 units
« 1000W Non-LED Conversion (Specialty Fixtures): 29 units
B. Lighting Decommissioning
» Inactive Fixture Removal: The contractor is responsible for the safe physical removal,
transport, handling, and lawful universal waste disposal/recycling of 4,819 inactive
lighting units citywide. Bidders must provide verified disposal or recycling manifests to
the City prior to final invoice release.
C. LED Field Audit
o Field Inspections & Grid Auditing: The contractor shall conduct a comprehensive
physical field inspection, diagnostic performance audit, and structural stability check of
4,975 existing active LED fixtures currently in service across the municipal footprint.
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1.4 Project Schedule & Constraints

Work Window: All field operations must be executed during standard City operational
hours: Monday through Friday, 7:30 AM to 7:00 PM.

Exclusions: No field work or traffic disruptions shall be permitted on official, City-
recognized holidays.

Construction Closeout Window: All physical field installations, decommissioning
sweeps, and audit log field collections must be 100% finished on or before May 20,
2027.

Completion Deadline: The entire contract scope, including data uploading, deficiency
rectifications, and final data verification within the utility database, must be fully
completed and accepted on or before May 30, 2027.

1.5 Project Management & Daily Deliverables

Oversight: This project is managed by the Albany Utilities Department under the direct
supervision of Mary McCall. Daily field production, data validation, and quality metrics
will be audited and logged directly by a City Project Manager or their designee.

Daily Digital Reporting: The contractor must submit an automated daily electronic
production report detailing all completed field activities. Every line item asset log entry
must strictly include the unique infrastructure asset identification number, precise
mapped GPS coordinates, work performed, and completion status recorded directly at
the immediate physical point of execution to verify progress billing.
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* COMPLETE AND SUBMIT *

BID FORM
CITY OF ALBANY
Security Light Upgrades
Bid Reference No. 27-027

Bid of?: Date:
(Company Name)

To: Procurement Division

222 Pine Avenue, Suite 260

Albany, Ga. 31701

MANDATORY BID SUBMITTAL
Bidders must provide a firm, all-inclusive Unit Price (comprising all labor, tools, vehicles, specialized
bucket trucks, safety systems, disposal, and administration) for every line item listed below. Quantities
listed are the City's official estimates used for evaluation purposes. Final payment will be adjusted
progressively based on actual completed quantities verified and recorded through the municipal GIS
tracking database.

PHASE 1: LED FIXTURE RETROFITS (City-Furnished Materials)
Contractor shall remove active non-LED fixtures and install City-provided LED replacements.

Item Description of Work Estlma_ted Unit of Unit Price Total Item Price
# Quantity Measure
1.1 150W HPS to LED Retrofit 1,390 Each S S
19 150/1 ?SW HPS Post Top Lantern (PTL) 150 Each $ $
Retrofit
1.3  250W HPS to LED Retrofit 460 Each S S
1.4 400W HPS to LED Retrofit 523 Each S S
15 1QOOW Non-LED Conversion (Specialty 29 Each S S
Fixtures)
P1 PHASE 1 SUB-TOTAL (Items 1.1 2,552 Total — S

through 1.5):

PHASE 2: LIGHTING DECOMMISSIONING & UNIVERSAL WASTE DISPOSAL
Contractor shall execute safe physical removal, transport, and lawful disposal/recycling of

components.
Item Description of Work Estlma_ted Unit of Unit Price Total Item Price
# Quantity Measure
21 Inactive Securlty Light Removal & 4819 Each S S
Lawful Disposal
P2 PHASE 2 SUB-TOTAL (Item 2.1): 4,819 Total —
Security Light Upgrades 16
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PHASE 3: LED FIELD AUDIT & INSTALLED ASSET INSPECTION
Contractor shall execute physical performance audits and structural stability field inspections.
Item Estimated Unit of

4 Description of Work Quantity Measure Unit Price Total ltem Price
Active F__X|st|ng LED Security Light Field 4975 Each S S
Inspection
P3 PHASE 3 SUB-TOTAL (Item 3.1): 4,975 Total —

PHASE 4: CONTRACTOR CONTRACT CONTINGENCY TRAFFIC CONTROL

This item will be utilized and billed progressively ONLY on operational days where the City of
Albany is unable to provide traffic control infrastructure support due to emergency constraints
or capacity limitations.

Item . Budgetary Unitof  Daily Unit Total Iltem
# Description of Work Allowance Measure Rate Price
Contractor Self-Performed Traffic Control & 8 8
4.1 Lane Management (Includes certified flaggers, 45 Days

signs, vehicle arrow boards, and cones)

P4 PHASE 4 SUB-TOTAL (Item 4.1): Total —

*Note.: The 45-day quantity listed is an administrative budget allowance for evaluation
purposes. The City coordinates to handle a majority of right-of-way actions internally, and final
compensation will be heavily adjusted based on actual verified days of Contractor field
deployment.

BID SUMMARY & TOTAL BASE BID

Section Reference Section Description Sub-Total Price

Phase 1 Sub-Total LED Fixture Retrofits & 1000W Specialty Fixtures S

Phase 2 Sub-Total Lighting Decommissioning & Universal Waste Disposal $

Phase 3 Sub-Total Active LED Grid Asset Audit & Stability Logs S

Phase 4 Sub-Total Contingency Daily Traffic Control Allowance S

TOTAL BASE BID Basis of Contract Award (Sum of Phases 1, 2, 3, and 4): $
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(continuation of bid form)
TOTAL BASE BID AMOUNT (Written in Words and Figures):

Dollars

Bidder Certification & Execution:

Work shall begin at a mutually agreed date via Notice to Proceed and complete per contract time. This
bid complies with Instructions to Bidders and all Addenda (hereinafter listed and acknowledged as
received), which are hereby made a part hereof and which shall govern in all matters of the work hereby
proposed.

The undersigned bidder agrees to execute the complete scope of work in strict accordance with the
timeline, liquidated damages, and bonding requirements set forth in the ITB documents. By signing
below, the bidder acknowledges that the City of Albany reserves the right to reject mathematically or
materially unbalanced bids, or alter, increase, or decrease the estimated quantities of any item of work
at the established contract unit price as deemed in the best interest of the City.

CERTIFICATION: The undersigned, being duly sworn, affirms they are an authorized representative of
the firm, and that all statements and prices provided herein are true, correct, and complete so as not to
be misleading.

Authorized Signature Company Name
Address City State Zip
Tax ID # Telephone #
Seal (If Incorporated) Email
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*COMPLETE AND SUBMIT*

Bid Reference No. 27-027

BID FORM
SCHEDULE OF DBE
PARTICIPATION
Name of Proposer:
NAME OF DBE ADDRESS TYPE OF WORK SUBCONTRACT PARTI%II?’IEATION
SUBCONTRACTOR (COUNTY, STATE) | SUBCONTRACTED DBE VALUE VALUE
$ $
$ $
$ $
$ $
$ $
$ $
$ $
DBE PARTICIPATION TOTAL VALUE..............coiiiiiiieeeee e, $

MANDATORY BID SUBMITTAL DISCLOSURE

IMPORTANT NOTICE TO ALL BIDDERS: Even if the Disadvantaged Business Enterprise
(DBE) subcontractor participation for this proposal is zero percent (0%), this form must be fully
executed and included in the sealed bid packet. Failure to submit this form at the time of the
public bid opening will automatically cause the vendor to be deemed non-responsive and

disqualify the entire proposal from award consideration.

The attainment of DBE participation goals for this contract will be measured as a percentage of the total
dollar value of the contract. By executing below, the undersigned Contractor certifies that they will enter
into a formal, binding agreement with the certified MBE/WBE/DBE Subcontractors identified herein for

the specific classes of work listed in this schedule, heavily conditioned upon the successful execution of

a prime contract with the City of Albany, Georgia.

Authorized Prime Contractor Representative Name (Print):

Authorized Representative Official Title:

Legal Company Name:

AUTHORIZED REPRESENATIVE SIGNATURE:

DATE OF EXECUTION:
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* COMPLETE AND SUBMIT *

CITY OF ALBANY
BID REFERENCE NO. 27-027
ADDENDUM ACKNOWLEDGEMENT FORM

MANDATORY BID SUBMITTAL

Instructions: Please acknowledge receipt of addenda received by completing this addendum
acknowledgement form. Check the box next to each addendum received and sign below. This
addendum acknowledgement form must be submitted with your bid.

Acknowledgement: I, the undersigned, acknowledge receipt of the following addenda to the
above referenced Invitation to Bid and have made any necessary revisions to my response or
submittal. I understand that failure to confirm the receipt of addenda may be cause for
rejection of this bid.

Addendum No. 1 D Addendum No. 3 D

Addendum No. 2 D Addendum No. 4 D

O No Addenda received for Bid Reference NO.27-027

Print Name and Title of Authorized
Signer

Authorized Signature

Date
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*COMPLETE AND SUBMIT*
GOVERNING LAW AND VENUE

Contractor agrees that as to any actions or proceedings arising out or related to this
agreement, any such proceedings shall be governed and determined by Georgia Law.

Contractor further agrees that as to any actions or proceedings arising out of or related
to this agreement, any such action or proceeding shall be resolved only in an appropriate court

located in Dougherty County, Georgia.

DATE:

COMPANY NAME:

AUTHORIZED REPRESENTATIVE NAME:

TITLE:

SIGNATURE:
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*COMPLETE AND SUBMIT*

CERTIFICATION OF NON-COLLUSION

The bidder being sworn, disposes and says,

The Contractor submitting this, and its agents, officers or employees have not directly or
indirectly entered into any agreements, participated in any collusion or otherwise taken any

action in restraint of free competitive bidding in connection with this bid.

DATE:

COMPANY NAME:

AUTHORIZED REPRESENTATIVE NAME:

TITLE:

SIGNATURE:
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*COMPLETE AND SUBMIT*
Drug Free Workplace Certification

DRUG FREE WORKPLACE REQUIREMENTS: The Contractor will provide the following
certification that a Drug Free Workplace will be provided on the Project.

The undersigned certifies that the provisions of Code Sections 50-24-1 through 50-24-6 of
the Official Code of Georgia Annotated, relating the "Drug Free Workplace Act", have been
complied with in full. The undersigned further certifies that:

1. A drug free workplace will be provided for the Contractor’s employees during

the performance of the Contract; and
2. Each Contractor who hires a Subcontractor to work in a drug free workplace

shall secure from that Subcontractor the following written certification:

DATE:

COMPANY NAME:

AUTHORIZED REPRESENTATIVE NAME:

TITLE:

SIGNATURE:
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*COMPLETE AND SUBMIT*
DEBARRED BIDDERS/INTEGRITY CERTIFICATION

Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion
(49 CFR, Part 29):

The Contractor must certify that neither it nor its principals are presently debarred, suspended,
proposed for disbarment, declared ineligible, or voluntarily excluded from participation in this
transaction by any Federal department or agency. Further, the Contractor certifies that he or
she shall obtain an identical certification from all its sub-contractors. The Contractor also
agrees that when a subcontractor is unable to certify to any of the statements in this
certification, the prospective participant shall submit an explanation to the Contractor.

DATE:

COMPANY NAME:

AUTHORIZED REPRESENTATIVE NAME:

TITLE:

SIGNATURE:
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*COMPLETE AND SUBMIT*

INDEMNITY AGREEMENT

This indemnity agreement made and entered into in favor of CITY OF ALBANY (“ALBANY”), a
municipal corporation, by [CORPORATE NAME].
WHEREAS, [CORPORATE NAME] has submitted a bid to ALBANY so as to provide
[Security Light Upgrades per Bid Ref. #27-027].
NOW, THEREFORE, as an additional consideration in ALBANY awarding the bid to
[CORPORATE NAME],
[CORPORATE NAME] agrees to indemnify and hold harmless, ALBANY, its agents, principals,

officers, and employees, their successors and assigns, individually and collectively, with respect to all
third party claims, demands or liability for any injuries to any person (including death) or damage to any
property arising out of any alleged negligence of its officers, agents, or employees in connection with the
product or services involved in the bid; provided this indemnity shall not extend to any damage, injury or
loss due to ALBANY’s sole negligence or willful injury.

[CORPORATE NAME] shall reimburse ALBANY for reasonable attorney fees and expenses of
ALBANY in defending all such claims and shall also be responsible for payment of all judgements.

WITNESS THE HAND AND SEAL of the undersigned pursuant to proper corporate authority
this,  day of , 20

[CORPORATE NAME]
By:
Title
Attest:
Title
[Affix Corporate Seal]
Security Light Upgrades 25
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*COMPLETE AND SUBMIT*
GEORGIA SECURITY AND IMMIGRATION COMPLIANCE ACT AFFIDAVIT

Contractor's Name:

Address:

Solicitation/Contract No.: Bid Reference No. 27-027

Solicitation /Contract Name: | S€curity Light Upgrades

CONTRACTOR AFFIDAVIT

I understand that the City of Albany may not enter into a contract with
(Name of Corporation) unless it has registered and does participate
in the Federal Work Authorization Program defined in O.C.G.A. § 13-10-90(2), to-wit” (2) “Federal work
authorization program” means any of the electronic verification of work authorization programs operated by
the United States Department of Homeland Security or any equivalent federal work authorization program
operated by the United States Department of Homeland Security to verify information of newly hired
employees, pursuant to the Immigration Reform and Control Act of 1986 (IRCA), D.L. 99-603.

By executing this affidavit, the undersigned Contractor verifies its compliance with O.C.G.A. § 13-
10-91, stating affirmatively that the individual, entity or corporation which is engaged in the physical
performance of services on behalf of the City of Albany has registered with, is authorized to use and uses
the federal work authorization program commonly known as E-Verify, or any subsequent replacement program,
in accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.

Furthermore, the undersigned Contractor will continue to use the federal work authorization program
throughout the contract period and the undersigned Contractor will contract for the physical performance of
services in satisfaction of such contract only with sub-Contractors who present an affidavit to the Contractor
with the information required by O.C.G.A. § 13- 10-91(b). Contractor hereby attests that its federal work
authorization user identification number and date of authorization are as follows:

Federal Work Authorization User Identification No. Date of
Authorization (EEV/E-Verify Company Identification Number)

Name of Contractor

I hereby declare under penalty of perjury that the foregoing is true and correct.

Printed Name (of Authorized Officer or Agent of Contractor) Title (of Authorized Officer or Agent Contractor)

Signature (of Authorized Officer or Agent) Date

Signed SUBSCRIBED AND SWORN BEFORE ME ON
[NOTARY SEAL]

Notary Public

My Commission Expires:
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*COMPLETE AND SUBMIT*

Advertisement Form

For All Firms Participating in the bid please answer questions below:

Please let us know how you heard about the BID/RFP advertisement by selecting one of the following.

1. Internet/Social Media to include Facebook, etc. Yes No
2. City of Albany website Yes No
3. City of Albany local access channel (channel 16) Yes No
4. Georgia Procurement Registry Yes No
5. Other:

Please indicate if you are a DBE: Yes No

DATE:

COMPANY NAME:

AUTHORIZED REPRESENTATIVE NAME:

TITLE:

SIGNATURE:
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we the undersigned,
as PRINCIPAL,

and (Name of Principal)

(Legal title and address of the Surety)
as Surety (hereinafter referred to as "Surety"), are held and firmly bound unto the City of
Albany, Georgia, hereinafter called the "Local Public Agency,' in the penal sum of

Dollars

($ ) lawful money of the United States, for the payment of which sum well

and truly to be made, we bind ourselves, our heirs, executors, administrators, successors
and assigns, jointly and severally, firmly by these presents.

, 20 for the construction of

NOW, THEREFORE, if the Principal shall not withdraw said Bid within the allowable period
specified, and shall within the period specified therefor, or if no period be specified,
within ten (10) days after the prescribed forms are presented to him for signature, enter
into a written Contract with the Local Public Agency in accordance with the Bid as
accepted, and give bond with good and sufficient surety or sureties, as may be required,
for the faithful performance and proper fulfillment of such Contract; or in the event of the
withdrawal of said Bid within the period specified, or the failure to enter into such
Contract and give such bond within the time specified, if the Principal shall pay the Local
Public Agency the difference between the amount specified in said Bid and the amount
for which the Local Public Agency may procure the required work or supplies or both, if
the latter be in excess of the former, then the above obligation shall be void and of no
effect, otherwise it is to remain in full force and virtue.

Signed and sealed this day of , 20

(Principal) (Witness)
Seal

(Title)

(Surety) (Witness)
Seal

(Title)
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PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That

(Legal title and address of the Contractor)

as Principal (hereinafter referred to as "Contractor"), and

(Legal title and address of Surety)

as Surety (hereinafter referred to as "Surety"), are held firmly bound unto THE CITY OF ALBANY,
GEORGIA, as Obligee (hereinafter referred to as "Owner"), in the amount

of Dollars ($ ), to which payment
Contractor and Surety bind themselves, their heirs, executors, administrators, successors and
assigns, jointly and severally, firmly by these presents.

WHEREAS, the above bounded Principal has entered into a contract with Owner dated
the day of , 20 , for the construction of

NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION are such that, if the Contractor shall
promptly and faithfully perform and comply with the terms and conditions of said contract; and
shall indemnify and save harmless the owner against and from all costs, expenses, damages,
injury or loss to which said Owner may be subjected by reason of any wrongdoing, including
patent infringement, misconduct, want of care or skill, default, failure of performance, on the part
of said Principal, his agents, subcontractors or employees, in the execution or performance of said
contract, then this obligation shall be null and void; otherwise it shall remain in full force and
effect.

1. The said Surety to this bond, for value received, hereby stipulates and agrees that no change,
extensions of time, alteration or addition to the terms of the contract or the work to be
performed thereunder, or the specifications or drawings accompanying same shall in any wise
affect its obligation on this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the contract or to the work or to the
specifications and drawings.

2. If pursuant to the contract documents the Contractor shall be declared in default by the Owner
under the aforesaid Contract, the Surety may promptly remedy the default or shall promptly
complete the contract in accordance with its terms and conditions. It shall be the duty of the
Surety to give an unequivocal notice in writing to the Owner, within twenty-five (25) days after
receipt of declaration of default, of the Surety's election either to remedy the default or
defaults promptly or to perform the contract promptly, time being of the essence. In said
notice of election, the Surety shall indicate the date on which the remedy or performance will
commence, and it shall then be the duty of the Surety to give prompt notice in writing to the
Owner immediately upon completion of (a) the remedy and/or correction of each default, (b)
the remedy and/or correction of each item of rejected work, (c) the furnishing of each omitted
item of work and (d) the performance of the contract. The Surety shall not assert solvency of
its Principal as justification for its failure to give notice of election or for its failure to promptly
remedy the default or defaults or perform the contract.
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3. Supplementary to and in addition to the foregoing, whenever the Owner shall notify the
Surety that the owner has notice that the Contractor has failed to pay any subcontractor,
materialman, or laborer for labor or materials certified by the Contractor as having been paid
for by the Contractor in accordance with said Contract, which said labor or materials have
been included in a periodical application for payment and approved by the Owner or Owners
designated Agent for payment and paid for by the Owner, the Surety shall, within 20 days of
receipt of such notice, cause to be paid any unpaid amounts for such labor and materials.

4. Itis expressly agreed by the Principal and the Surety that the Owner if he desires to do so, is at
liberty to make inquiries at any time of subcontractors, laborers, materialmen, or other parties
concerning the status of payments for labor, materials, or services furnished in the
prosecution of the work.

5. No right of action shall accrue on this bond to or for the use of any person or corporation other
than the Owner named herein or the legal successors of the Owner.

Signed and sealed this day of , 20
(SEAL) In The Presence of:

Principal

Title Witness
(SEAL)

Surety

Title Witness
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LABOR AND MATERIAL PAYMENT BOND

THIS BOND IS EXECUTED TOGETHER WITH ANOTHER BOND IN FAVOR OF THE OWNER AS
OBLIGEE CONDITIONED UPON PERFORMANCE OF THE CONTRACT.

KNOW ALL MEN BY THESE PRESENTS:

That:

(Legal title and address of the Contractor)

as Principal (Hereinafter referred to as "Principal"), and

(Legal title and address of the Surety)

as Surety (hereinafter referred to as "Surety"), are held and firmly bound unto the City of Albany,
Georgia, as Obligee (hereinafter referred to as "Owner"), for the use and benefit of claimants
defined, hereinafter, in the amount of Dollars
(% ), to which payment Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents:

WHEREAS, the above bounded Principal has entered into contract with Owner dated
, 20___ for the construction of

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that is the Principal shall
promptly make payment to all subcontractors and other persons for all labor and materials
supplied in the prosecution of the work provided for in said contract, then this obligation shall be
void; otherwise, it shall remain in full force and effect.

It is agreed that this bond is executed pursuant to and in accordance with the provisions of
Sections 23-1705 et. Seq. Of the Code of Georgia, as amended by the act approved February 27,
1956, and it intended to be and shall be construed to be a bond in compliance with the
requirements thereof.

Signed and sealed this day of , 20
(Seal) In the Presence Of:
Principal
Title Witness
(Seal)
Surety
Title Witness
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CONTRACT
Security Light Upgrades
Bid Reference No. 27-027

THIS AGREEMENT, made as of the day of 20 , by and between The
City of Albany, Ga., (Party of First Part, hereinafter called the Owner) and
, (Party of the Second Part, hereinafter called the Contractor).

WITNESSETH: That the said Contractor has agreed, and by these present does agree
with the said Owner, for the consideration herein mentioned in his bid and under the penalty
expressed in bid document, hereto attached, to furnish all equipment, tools, and materials, skill
and labor of every description necessary to carry out and complete in good, firm, and substantial
workmanlike manner, the specified work in strict conformity with the drawings and specifications
hereinafter set forth which together with the foregoing bid made by the Contractor, the Notice to
Contractors, Instructions to Bidders, General Conditions, Addenda, Special Provisions and this
Agreement, shall all form essential parts of the Agreement. The work covered by this Agreement
includes all work shown on drawings and specifications and listed in the attached bid.

The Owner shall pay, and the Contractor shall receive the UNIT PRICE TOTAL stipulated in
the Bid for the Security Light Upgrades Bid Ref. #27-027 as full compensation for everything
furnished and done by the Contractor under this Contract. The full contract sum based on verified field
quantities shall be paid in thirty (30) day increments in the manner and according to the terms specified
in the Contract Documents, included in the Contractor's periodic estimate. If the Contractor shall not
have submitted evidence satisfactory to the Owner that all payrolls, material bills, and other
indebtedness connected with the work have been paid, the Owner may withhold, in addition to the
retained percentages, such amount or amounts as may be necessary to pay just claims for labor,
services rendered and materials in and about the work, and such amount or amounts withheld or
retained may be applied by the Owner, to the payment of just claims.

Contractor is required to provide acceptable proof of insurance coverage. Acceptable proofs are a
Certificate of Insurance with Additional Insured Endorsement (a Certificate of Insurance by itself is not
acceptable) or Declaration Pages of the insurance policies listed which show the City of Albany as
additional insured. The insurance company must be authorized to provide insurance in the State of
Georgia. Required Insurance Policies and Endorsements are: Commercial General Liability of at least
$1,000,000 for bodily injury and property damage with the City of Albany as additional insured,
Automobile/Vehicle Liability of at least $1,000,000 each occurrence for bodily injury and property
damage covering owned, non-owned, leased and hired autos/vehicles with the City of Albany as
additional insured and Worker’s Compensation in the statutory limits of Georgia and Employers’ Liability
with limits of liability of no less than $100,000 of each accident/disease. These policies must also
contain a waiver of subrogation in favor of the City of Albany. All insurance policies must provide that
the City of Albany will be notified within 30 days of any changes, restrictions and/or cancellation. If
applicable, Professional Liability in addition to above requirements, of at least $1,000,000 each claim.
Proof of insurance must be submitted to the Procurement Division and approved by Risk Management
prior to performance of any work.

Contractor agrees that as to any actions or proceedings arising out or related to this
agreement, any such proceedings shall be governed and determined by Georgia Law.
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The Contract terminates immediately and absolutely at such time as appropriated and otherwise
unobligated funds are no longer available to satisfy City’s obligation under the contract.

Contractor further agrees that as to any actions or proceedings arising out of or related to this
agreement, any such action or proceeding shall be resolved only in an appropriate court located in
Dougherty County, Georgia.

Contractor agrees to indemnify and hold harmless the City, its agents, officers, and
employees, their successors and assigns, individually and collectively, with respect to all claims,
demands or liability for any injuries to any person (including death) or damage to any property
arising out of the activities of contractor or based on alleged negligence of contractor, its officers,
agents, or employees and contractor shall defend against all such claims and pay all expenses of
such defense, including attorney fees, and all judgments based thereon; provided that this
obligation shall not extend to any damage, injury or loss due to the negligence of the City.

IN WITNESS WHEREOF the parties hereto have executed this Agreement in quadruplicate
this day of , 20

CITY OF ALBANY, GA.

(Owner)
BY:
AUTHORIZED SIGNATURE
(Title)

(Contractor)

(SEAL)
By:
(Title)

(Witness)

(Witness)
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