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1.0 PURPOSE OF SOLICITATION 

The City of Woodstock, Georgia, herein referred to as the City, is accepting bids from qualified 
contractors for the purpose of constructing streetscapes along Towne Lake Pkwy, hereinafter referred to 
as the “Project”. This includes but is not limited to pouring concrete sidewalk, curb & gutter, and 
driveway, constructing storm drainpipe, and a catch basin, removing an oak tree, and installing brick 
pavers.   

All work shall conform to Georgia Department of Transportation (GDOT) and City of Woodstock 
standards. The project is expected to be completed within 90 days of issuance of Notice to Proceed 
(NTP). 

1.1 Solicitation Advertisement 

The City of Woodstock is accepting bids from qualified contractors for construction services for 
Streetscapes VI project.  

RFB details and document information may be found by visiting Bid Net Direct. A pre-bid conference 
(not mandatory) for all bidders will be held virtual via Go To Meetings on Thursday, October 29th, 2026 
at 10 am. All questions must be submitted through Bid Net Direct prior to November 5th at 5:00 p.m.  

All responses to this RFB must be received electronically through Bid Net Direct to the City of 
Woodstock, Georgia no later than 10:00 A.M. on December 1, 2026.  Bids will be publicly opened via 
GoTo Meetings and read aloud at 10:01 A.M. All bids will be evaluated by the City and the project will be 
awarded, if it is awarded, within 60 days of the bid opening. The Contract will be awarded to the lowest, 
responsive, responsible Bidder as determined by the review committee and as approved by City Council. 

Pricing should be itemized for the project. The contractor shall be responsible for furnishing all materials 
and labor to complete the project and shall coordinate construction dates and times with the City of 
Woodstock, Georgia Public Works Director. Pricing shall be valid for a period of 60 days after the RFB 
submittal date. All work must be approved prior to the release of payment. All work is expected to be 
completed within 90 days after a notice to proceed has been issued, pending any unnatural weather 
occurrence. Bidder further agrees to pay as liquidated damages the sum of $250 per each consecutive 
calendar day that the Bidder shall be in default after the date stipulated in the contract for completing 
the work.  

All bidders shall be prequalified with the Georgia Department of Transportation (GDOT) prior to 
submission of the bid. Subcontractors shall be prequalified or registered with GDOT. 

OWNER requires a bid bond* or a certified check in the amount of five percent (5%) of the total bid to 
be enclosed with the bid at the time of bid opening.  Check will be made payable to City of Woodstock, 
Georgia. The successful bidder will be required to furnish OWNER with Insurance, Workman's 
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Compensation Insurance, and Performance and Payment Bonds* in the amount of one-hundred percent 
(100%) of the total bid. 

The Contractor shall submit a progress payment request after thirty (30) days for the completed work. 
The City shall make a progress payment to the Contractor on the basis of a duly certified and approved 
progress payment for the work performed during the thirty (30) days under this contract, but to insure 
the proper performance of this Contract, the City shall retain five percent (5%) of the amount of each 
pay app as retainage if such work is satisfactory and completed on schedule as determined with the City.  

CONTRACTORS and SUBCONTRACTORS bidding on this Project will be required to comply with all 
Federal, State, territorial, and local laws. The City reserves the right to accept or reject any and all bids 
or any or parts of a bid wherein its judgment, it will be in the best interest of the City; waive any 
technicalities/informalities in the RFB document and bid process; and to qualify and award any or all of 
this contract in any manner in which the City, acting in the sole and exclusive exercise of its discretion, 
deems to be in the City’s best interest. If no acceptable bid is received, the City also reserves the right 
to re-solicit bids, at its sole discretion. 

For further information regarding this RFB, please call 770-592-6000 ext. 1205. 

This Section Intentionally Left Blank 
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2.0 RFB SPECIAL INSTRUCTIONS 

1. The City of Woodstock, Georgia hereby requests bids for the goods and services inclusive of the
services requested in the RFB.

2. City of Woodstock, Georgia reserves the right to evaluate the firm’s bids.  Only those firms who, in
the opinion of the City, meet the minimum necessary bid requirements will have their price and
contract/agreement evaluated.

3. All bids, fee schedules and other documents furnished to the City of Woodstock, Georgia are subject
to the Georgia Open Records Act.

4. Termination: The contract will be subject to the terms and conditions included in the Service
Agreement. The City of Woodstock, Georgia reserves the right to cancel the agreement with cause,
due to nonperformance and/or violation of contract terms.

5. The City shall be notified of business name change(s) in writing within thirty (30) days of changes.

6. The City shall be notified and approve of key personnel change(s) in writing prior to any changes.

2.1 Non-Collusion Affidavit 

By submitting a bid, the respondent represents and warrants that no official or employee of the City 
has an interest, directly or indirectly, in the bid or in the final contract award. The respondent further 
understands bids will be rejected if there is any evidence of collusion with another respondent.  See 
section 2.9 for form. 

Respondent agrees that it shall not engage in any activity or conduct that would result in a violation of 
the City of Woodstock, Georgia Code of Ethics.  

Respondent certifies that this qualification, offer, or bid is made without prior understanding, 
agreement, or connection with any corporation, firm, or person submitting a qualification, offer, or bid 
for the same materials, supplies, services, or equipment and is in all respects fair and without collusion 
or fraud. Respondents understand collusive bidding is a violation of state and federal law and can result 
in fines, prison sentences, and civil damage awards. Respondent agrees to abide by all conditions of this 
qualification, offer, or bid. 

Furthermore, the respondent certifies that the firm has not divulged to, discussed or compared his bid 
with other respondents and has not colluded with any other respondent or parties to this bid 
whatsoever. Also, respondent certifies, and in the case of a joint bid each party thereto certifies as to 
his/her own organization, that in connection with this bid: 

 Any prices and/or cost data submitted have been arrived at independently, without
consultation, communication, or agreement, for the purpose of restricting competition, as to
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any matter relating to such prices and or cost data, with any other respondent or with any 
competitor; 

 Any prices and/or cost data quoted for this bid have not been knowingly disclosed by the
respondent and shall not knowingly be disclosed by the respondent prior to the scheduled
opening directly or indirectly to any other respondent or to any competitor;

 No attempt has been made or shall be made by the qualifier to induce any other person or firm
to submit a bid for the purpose of restricting competition;

 The only person or persons interested in this bid, principal/principals is/are named therein and
that no person other than therein mentioned has any interest in his bid or in the contract to be
entered into; and

 No person or agency has employed or retained to solicit or secure this contract upon an
agreement or understanding for a commission, percentage, brokerage, or established
commercial agencies maintained by the Purchaser for the purpose of doing business

2.2 Contractor Compliance Certifications 

Respondents agree to be bound by applicable Federal, State and Local laws, regulations and directives. 

Respondents must comply with Title VI of the Civil Rights Act of 1964, the Anti-Kickback Act, the 
Contract Work Hour Standard Act, and the National Occupational Safety and Health Act of 1970. 

Respondents must certify that they do not and will not maintain or provide for their employees any 
facilities which are segregated on a basis of race, color, creed, or national origin.  

Respondents must certify that they have a drug-free workplace, if applicable. 

Respondent certifies on behalf of itself, and all Participating Members, Major Non-Participating 
Members and Contractors identified by such Proposer as of the date hereof, as follows, are not 
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded 
from covered transactions by any local, state or federal department or agency. See section 2.9 for 
forms.  

2.3 Required Bonds and Insurance 

No bid may be withdrawn for a period of sixty (60) days after time has been called on the date of 
opening.  

All bids must be accompanied by a certified check or bid bond of a reputable bonding company 
authorized to do business in the State of Georgia, in an amount equal to at least five percent (5%) of 
the total amount of the bid. No specific bid bond form is required. The standard Surety form suffices.  



RFB Number 2027 – 06 Page 7 

Upon the award of this RFB, the contractor shall provide the City with: 

 A 100% project value performance and payment bonds pursuant to O.C.G.A. § 36-91-70 and 90.
 General Liability - $1,000,000/ $2,000,000 aggregate, naming the City as an additional insured

during the duration of the contract

 Worker’s Compensation – Statutory (for the State of Georgia and the State of domicile of the
Contractor).

 Manufacturers’ and Contractor’s Liability, covering operations performed by or for the
Contractor, with limits of not less than Bodily Injury – $500,000/$1,000,000. Property Damage -
$500,000.

 Contractor Liability, covering liability of others assumed by the Contractor elsewhere in the
contract under “Hold Harmless” Agreements or similar assumptions of liability.

Evidence of required bonds and insurance shall be presented prior to the execution of the Contract. 
The Bonding Company must be licensed to do business in the State of Georgia, licensed to do business 
by the Georgia Secretary of State, authorized to do business in Georgia by the Georgia Insurance 
Department, listed in the Department of the Treasury’s Publication of Companies Holding Certificates 
of Authority as Acceptable Surety of Federal Bonds and as Acceptable Reinsuring Companies and have 
an A.M. Best rating of A-, Class VI or Higher. Insurance policies to be carried under the agreement shall 
not be changed or canceled without prior written notification to the City of Woodstock, Georgia. 

2.4 Taxes, Fees, Code Compliance and Required Licensing 

The firm shall be responsible for the payment of any required taxes or fees associated with the 
execution of this contract. The firm shall also be responsible for compliance with all applicable codes 
and statutes.  

2.5 GDOT Prequalification 

All bidders must hold an active prequalification status with the Georgia Department of Transportation 
(GDOT) prior to submission of the bid. Subcontractors shall be prequalified or registered with GDOT. 

2.6 References and Proprietary Information 

Submission of a bid authorizes the City to make inquiries concerning the respondent and its officers to 
any persons or firms deemed appropriate by the City. Any proprietary information that the respondent 
does not want disclosed to the public shall be so identified on each page in which it is found. Data or 
information so identified will be used by the City solely for the purpose of evaluation and contract 
negotiations only.  
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2.7 Illegal Immigration Reform and Enforcement Act of 2011 

By providing a qualification or bid, qualifier/bidder certifies that he/she is in compliance with O.C.G.A. 
§ 13-10-90 and 91, et seq. No qualification or bid will be considered by the City unless it is
accompanied with a signed, notarized affidavit from the qualifier/bidder attesting to the following:

a) The affiant has registered with and is authorized to use and uses the federal work authorization
program

b) The user identification number and date of authorization for the affiant; and

c) The affiant will continue to use the federal work authorization program throughout the
contract period; and

The affiant will contract for the physical performance of services in satisfaction of such contract only 
with subcontractors who present an affidavit to the contractor with the same information required in 
subparagraphs (a), (b) and (c) of this paragraph. See section 2.9 for form.  

2.8 Anti-Boycott of Israel 

By signing and submitting this bid and pursuant to O.C.G.A. § 50-5-85, respondent/bidder certifies that 
it is not currently engaged in, and agrees that for the duration of this agreement, it will not engage in a 
boycott of Israel. 

2.9 Forms 

a) Contractor Form

b) E Verify Form

c) Vendor Conflict of Interest Form

d) Non-Collusion Affidavit of Prime Contractor

e) Certification by Contractor Regarding Non-Segregated Facilities

f) Drug Free Workplace

g) Debarment and Suspension Certification

See following page(s). 

This Section Intentionally Left Blank 
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CONTRACTOR INFORMATION 

Firm Name: 

Contact Person: 

Firm Address: 

Phone: 

Fax: 

Email: 

With this packet, please also provide a W-9 and Certificate of Insurance for the 
company/firm. 

Signature – Authorized Officer or Agent Date 

http://www.woodstockga.gov/
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INSTRUCTIONS 
CONTRACTOR AFFIDAVIT AND AGREEMENT 

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. § 13-
10-91, stating affirmatively that the individual, firm, or corporation which is contracting with the
City of Woodstock, Georgia (the “City”) has registered with and is participating in a federal work
authorization program commonly known as E-Verify, or any subsequent replacement program, in
accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.
Furthermore, the undersigned contractor will continue to use the federal work authorization
program throughout the contract period and the undersigned contractor will contract for the
physical performance of services in satisfaction of such contract only with subcontract who present
an affidavit to the contractor with the information required by O.C.G.A. § 13-10-91(b).  Contractor
hereby attests that its federal work authorization user identification number and date of
authorization are as follows:

__________________________________________
Federal Work Authorization User Identification Number 

___________________________________________ 
Date of Authorization 

___________________________________________ 
Name of Contractor 

___________________________________________ 
Name of Project 
___________________________________________ 
Name of Public Employer 

I hereby declare under penalty of perjury that the foregoing is true and correct. 
Executed on __________________, 201____ in ________________ (city), ______ (state). 

___________________________________________ 
Signature of Authorized Officer or Agent 

___________________________________________  
Printed Name and Title of Authorized Officer or Agent 

Subscribed and Sworn before me this the________ day of _______________, 201____, 

 _____________________________ ___________________________ 
Notary Public   My Commission Expires INSTRUCTIONS ONLY - C

OM
PLE

TE
 FOLLOWING PAGE 

E-Verify/Company ID Issued by the E-Verify Program

Date E-Verify/Company ID was issued by E-Verify

Contractor's Company/Firm Name

Name of project or type of service provided

City of Woodstock, Georgia

http://www.woodstockga.gov/
welchcl
Highlight

welchcl
Highlight
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CONTRACTOR AFFIDAVIT AND AGREEMENT 

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. § 13-
10-91, stating affirmatively that the individual, firm, or corporation which is contracting with the
City of Woodstock, Georgia (the “City”) has registered with and is participating in a federal work
authorization program commonly known as E-Verify, or any subsequent replacement program, in
accordance with the applicable provisions and deadlines established in O.C.G.A. § 13-10-91.
Furthermore, the undersigned contractor will continue to use the federal work authorization
program throughout the contract period and the undersigned contractor will contract for the
physical performance of services in satisfaction of such contract only with subcontract who present
an affidavit to the contractor with the information required by O.C.G.A. § 13-10-91(b).  Contractor
hereby attests that its federal work authorization user identification number and date of
authorization are as follows:

__________________________________________  
Federal Work Authorization User Identification Number 

___________________________________________ 
Date of Authorization 

___________________________________________ 
Name of Contractor 

___________________________________________ 
Name of Project 

___________________________________________ 
Name of Public Employer 

I hereby declare under penalty of perjury that the foregoing is true and correct. 

Executed on _______________, 202____ in ________________ (city), _________ (state). 

___________________________________________ 
Signature of Authorized Officer or Agent 

___________________________________________  
Printed Name and Title of Authorized Officer or Agent 

Subscribed and Sworn before me this the________ day of _______________, 202____, 

_____________________________ ___________________________ 
Notary Public   My Commission Expires 

http://www.woodstockga.gov/
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PROCUREMENT USE ONLY 
___  Yes, named employee was involved in Bid/ Proposal process. 

___  No, named employee was not involved in procurement process or decision. 

VENDOR CONFLICT OF INTEREST DISCLOSURE FORM 

All vendors interested in conducting business with the City of Woodstock, Georgia must complete and return the Vendor 
Conflict of Interest Disclosure Form in order to be eligible to be awarded a contract.  Please note that all vendors are 
subject to comply with the City’s conflict interest policies as stated within the certification section below.  If a vendor has 
a relationship with a City official or employee, an immediate family member of a City official or employee, the vendor shall 
disclose the information required below. 

Certification:  I hereby certify that to my knowledge, there is no conflict of interest involving the vendor named below: 

1. No City official or employee or City employee’s immediate family member has an ownership interest in vendor’s
company or is deriving personal financial gain from this contract.

2. No retired or separated City official or employee who has been retired or separated from the City for less than
one (1) year has an ownership interest in vendor’s Company.

3. No City employee is contemporaneously employed or prospectively to be employed with the vendor.

4. Vendor hereby declares it has not and will not provide gifts or hospitality of any dollar value or any other gratuities
to any City employee or elected official to obtain or maintain a contract.

5. Please note any exceptions below:

Vendor Name Vendor Phone Number 

Conflict of Interest Disclosure* 

Name of City of Woodstock, Georgia employees, elected 
officials, or immediate family members with whom there 
may be a potential conflict of interest. 

(  )  Relationship to employee __________________________ 
(  )  Interest in vendor’s company _______________________ 
(  )  Other __________________________________________ 

*Disclosing a potential conflict of interest does not disqualify vendors.  In the event vendors do not disclose potential
conflicts of interest and they are detected by the City; vendor will be exempt from doing business with the City.

I certify that the information provided is true and correct by my signature below. 

_________________________________        _________  ___________________________________________ 
Signature of Authorized Representative   Date  Printed Name and Title of Authorized Representative 

http://www.woodstockga.gov/


NON-COLLUSION AFFIDAVIT OF PRIME CONTRACTOR 

State of  _ 

County of  _ 

 , being first duly sworn, deposes and says that: 

(1)  He is                                          (Owner, Partner, Officer, Representative, or Agent) of the 
CONTRACTOR that has submitted the attached Bid; 

(2) He is fully informed respecting the preparation and contents of the attached Bid and of all
pertinent circumstances respecting such Bid; 

(3) Such Bid is genuine and is not a collusive or sham Bid;

(4) Neither the said CONTRACTOR nor any of its officers, partners, owners, agents, representatives,
employees, or parties in interest, including this affiant, has in any way colluded, conspired, connived, or 
agreed, directly or indirectly, with any other Bidder, firm or person to submit a collusive or sham Bid in 
connection with the Contract for which the attached Bid has been submitted to or refrain from bidding in 
connection with such Contract, or has in any collusion or communication or conference with any other 
Bidder, firm or person to fix the price or prices in the attached Bid or of any other Bidder, or to fix any 
overhead, profit or cost element of the Bid price or the Bid price of any other Bidder, or to secure through 
any collusion, conspiracy, connivance or unlawful agreement any advantage against The City of Woodstock, 
Georgia or any person interested in the proposed Contract; and, 

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any
collusion, conspiracy, connivance, or unlawful agreement on the part of the CONTRACTOR or any of its 
agents, representatives, owners, employees, or parties in interest, including this affiant. 

Signed 

Name 

Title  __ 

Subscribed and Sworn to before me this  day of  , 20  . 

 (SEAL) 

Title 

My Commission expires 
Date 



CERTIFICATION BY CONTRACTOR REGARDING NON-SEGREGATED FACILITIES 

The CONTRACTOR certifies that he does not, and will not, provide and maintain segregated facilities for his 
employees at his establishments and, further that he does not, and will not, permit his employees to 
perform their services at those locations, under his control, where segregated facilities are provided and 
maintained. Segregated facilities include, but are not necessarily limited to, drinking fountains, 
transportation, parking, entertainment, recreation, and housing facilities; waiting, rest, wash, dressing, and 
locker rooms, and time clock, work, storage, restaurant, and other eating areas which are set apart in fact, 
or by explicit directive, habit, local custom, or otherwise, on the basis of color, creed, national origin, and 
race.   

The CONTRACTOR agrees that, except where he has obtained identical certifications from proposed 
subcontractors for specific time periods, he will obtain identical certifications from proposed subcontractors 
prior to the award of subcontracts exceeding $10,000.00 which are not exempt from the provisions of the 
Equal Opportunity clause, and that he will retain such certifications in his files. 

The CONTRACTOR agrees that a breach of this certification is a violation of the Equal Opportunity clause in 
this Contract.  The penalty for making false statements is prescribed in 18 U.S.C. 1001. 

Contractor 

Signature 

Printed Name and Title of Signer 

Date 



DRUG FREE WORKPLACE CERTIFICATION 

CONTRACTOR certifies that they are a drug free workplace as described below and will 
maintain compliance with such for the duration of the agreement. 

In order to have a drug-free workplace, a business shall: 

1) Publish a statement notifying employees that the unlawful manufacture, distribution,
dispensing, possession, or use of controlled substances is prohibited in the workplace
and specifying the actions that shall be taken against employees for violation of such
prohibition.

2) Inform employees about the dangers of drug abuse in the workplace, the business’s
policy of maintaining a drug-free workplace, any available drug counseling,
rehabilitation, and employee assistance programs, and the penalties that may be
imposed upon employees for drug abuse violations.

3) Give each employee engaged in providing the commodities of contractual services that
are under proposal a copy of the statement specified in the subsection (1).

4) In the statement specified in subsection (1), notify the employee that, as a condition of
working on the commodities or contractual services that are under proposal, the
employee shall abide by the terms of the statement and shall notify the employer of
any conviction of, or plea of guilty or nolo contender to, any violation of Chapter 893 or
of any controlled substance law of the United States or any state, for a violation
occurring in the workplace no later than five (5) days after such conviction.

5) Impose a sanction on or require that satisfactory participation in a drug abuse
assistance or rehabilitation program if such is available in the employee’s community,
by any employee who is so convicted.

6) Make a good faith effort to continue to maintain a drug-free workplace through
implementation of this section.

As the person authorized to sign this statement, I certify that this firm complies fully with the above 
requirements. 

_________________________________  _____________________________________ 
Contractor Authorized Representative Signature 

__________________________ 
Date 



The undersigned Proposer certifies on behalf of itself, and all Participating Members, Major Non-
Participating Members and Contractors identified by such Proposer as of the date hereof, as follows: 

The undersigned certifies to the best of its knowledge and belief, that it and its principals: 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any federal department or agency.

b. Have not within a 3-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (federal, State or local)
transaction or contract under  a public transaction; violation of federal or State antitrust
statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction
of records, making false statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (federal, State or local) with commission of any of the offenses enumerated in
paragraph 1b of this certification; and

d. Have not within a three (3) year period preceding this application/proposal had one or more
public transactions (federal, State or local) terminated for cause or default.

Where the Proposer is unable to certify to any of the statements in this certification, it shall attach a 
certification to its proposal or bid stating that it is unable to provide the certification and explaining 
the reasons for such inability. 

Signature of Contractor’s Authorized Official 

Name and Title of Contractor’s Authorized Official 

Date 

DEBARMENT AND SUSPENSION CERTIFICATION 
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3.0 RFB PROCEDURES 

3.1 RFB Submission 

Interested parties must submit proposals electronically through Bid Net Direct to the City of 
Woodstock, Georgia by the due date for their proposals to be considered. Bid Net Direct can be found 
directly at www.bidnetdirect.com//cityofwoodstock or by visiting the City of Woodstock’s website.  

Fax and e-mail responses are not acceptable. 

Responses to this RFB will be accepted until 10:00 a.m. (EST) on December 1, 2026 through Bid Net 
Direct. 

The City of Woodstock, Georgia reserves the right to reject any and all responses resulting from this 
RFB. Late responses will not be accepted. If company response is sent or routed to City offices, the 
submission requirement has not been met and any such response will not be evaluated and will be 
disqualified from consideration.  

3.2 RFB Costs 

All costs incurred in the preparation and presentation of responses to the RFB shall be completely 
absorbed by the RFB respondent. All documents submitted as part of the RFB will become property of 
the City. Requests for specific material to be returned will be considered. Any material submitted that 
is confidential must be clearly marked as such. 

3.3 Schedule Overview 

This Request for Bids is scheduled as follows: 

Release of RFB 
Pre-bid Meeting 
Question Deadline 
Responses Posted 
Bids Due Date 

Public Opening 

October 22, 2026 
October 29, 2026, 10:00 A.M. 
November 5, 2026, 5:00 P.M. 
November 12, 2026, estimated 
December 1, 2026, 10:00 A.M. 
December 1, 2026, 10:01 A.M. 
December 14, 2026 RFB and Contract Award 
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3.4 Pre-Bid Meeting 

A pre-bid conference (non-mandatory) for all bidders will be held virtually through Go To Meetings on 
Thursday, October 29, 2026, at 10:00 am.  See below for pre-bid link.  

Pre Bid - RFB 2027 - 06 - Streetscapes VI 
Oct 29, 2026, 10:00 – 10:30 AM (America/New_York) 

Please join my meeting from your computer, tablet or smartphone. 
https://meet.goto.com/605078253 

You can also dial in using your phone. 
Access Code: 605-078-253 
United States: +1 (224) 501-3412 

Join from a video-conferencing room or system. 
Meeting ID: 605-078-253 
Dial in or type: 67.217.95.2 or inroomlink.goto.com 
Or dial directly: 605078253@67.217.95.2 or 67.217.95.2##605078253 

Get the app now and be ready when your first meeting starts: 
https://meet.goto.com/install 

3.5 RFB Questions/Communications 

All questions about this RFB and submission requirements must be submitted in writing through Bid 
Net Direct. The City’s representative listed in this section will serve as the primary contact for this RFB. 

Martyn Detz 
Financial Analyst: Purchasing 
12453 Highway 92 
Woodstock, Georgia 30188 
770-592-6000 ext. 1205
www.bidnetdirect.com//cityofwoodstock

Any unauthorized contact shall not be responded to and may result in the disqualification of the 
responder’s submittal. Answers to questions submitted via Bid Net Direct will be communicated to 
respondents via Bid Net Direct. 

Communications by companies, its agents, employees, and/or representatives regarding its bids or 
intention to submit a bid in response to this RFB with any employee, agent, or representative of the 
City of Woodstock, other than the representative listed in Section 1.5, may be considered 
inappropriate communications. 
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If any such inappropriate communications are deemed to hinder, influence and/or alter the 
competitive bid process, the City, in an effort to ensure a fair and equitable review and selection 
process, reserves the right to decline consideration of the offender’s sealed bid. 

3.6 RFB Amendments 

It is the responsibility of respondents to check Bid Net Direct or the Georgia Procurement Registry for 
RFB information and addendums. 

3.7 RFB Format 

1. Contractor Information Sheet - If the firm has branch offices, state the office that will have 
management responsibility for the work to be carried out. 

2. A copy of the firm’s W9 

3. A copy of the firm’s Public Liability Insurance, Workers’ Compensation and Commercial General 
Liability Insurance. 

4. E-Verify Affidavit with Instructions. 

5. GDOT Prequalification 

6. Pricing Sheet. The Bid Proposal Form and Itemized Pricing Sheet must be completed and 
returned with bid submittal. 

7. Vendor Conflict of Interest Form  

8. Contractor Compliance Certifications: Certification of Non-Collusion, Certification of Non-
Segregated Facilities, Certification of Drug-Free Workplace, Debarment and Suspension Form. 

9. Annotated list of references (with addresses and telephone numbers). 

10. Copy of Georgia Business License  

11. Bid bonds (5% of total bid amount) 

a. 100% project value performance and payment bond (pending contract award) 

3.8 Bid & Award Basis 

The City reserves the right to accept or reject any and all bids or any or parts of a bid wherein its 
judgment, it will be in the best interest of the City; waive any technicalities/informalities in the RFB 
document and bid process; and to qualify and award any or all of this contract in any manner in which 
the City, acting in the sole and exclusive exercise of its discretion, deems to be in the City’s best 
interest. If no acceptable bid is received, the City also reserves the right to re-solicit bids, at its sole 
discretion. 
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3.9 Bid Opening 

A clear, concise bid in the specified bid format is requested with all the necessary information included. 
Responses to this RFB will be accepted until 10:00 a.m. (EST) on December 1, 2026, through Bid Net 
Direct. Bids will be publicly opened and read aloud virtually via GoTo Meetings on December 1, 2026, 
10:01 A.M.  

Bid Opening - RFB 2027 - 06 - Streetscapes VI 
Dec 1, 2026, 10:00 – 10:15 AM (America/New_York) 
 
Please join my meeting from your computer, tablet or smartphone. 
https://meet.goto.com/518140149 
 
You can also dial in using your phone. 
Access Code: 518-140-149 
United States: +1 (872) 240-3212 
 
Join from a video-conferencing room or system. 
Meeting ID: 518-140-149 
Dial in or type: 67.217.95.2 or inroomlink.goto.com 
Or dial directly: 518140149@67.217.95.2 or 67.217.95.2##518140149 
 
Get the app now and be ready when your first meeting starts: 
https://meet.goto.com/install 
 

3.10 Rejection of Bids/Cancellation of RFB 

The City of Woodstock, Georgia reserves the right to reject any or all bids, to waive any irregularity or 
informality in a bid, and to accept or reject any item or combination of items, when to do so would be 
to the advantage of the City.   

It is also within the right of the City to reject bids that do not contain all elements and information 
requested in this document. The City reserves the right to cancel this RFB at any time. The City will not 
be liable for any cost/losses incurred by the Offerors throughout this process.  

3.11 Bid Withdrawal 

A submitted bid may be withdrawn prior to the due date by a written request to the City 
representative listed in Section 1.5. A request to withdraw a bid must be signed by an authorized 
individual of the submitting company.   

3.12 RFB Award and Pricing Information 

The City intends to award to a single Contractor. The City may award the entire project or portions of 
the project to a single Contractor.  
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Pricing should be itemized for the project. The Bid Proposal Form and Itemized Pricing Sheet in must be 
completed and returned with bid submittal. 

Pricing shall be valid for a period of 60 days after submission date.   

The Contract will be awarded to the lowest, responsive, responsible Bidder as determined by the review 
committee and as approved by City Council. 

3.13 Payment to Contractor and Retainage  

All work must be approved prior to the release of payment.  

The Contractor shall submit a progress payment request after thirty (30) days for the completed work. 
The City shall make a progress payment to the Contractor on the basis of a duly certified and approved 
progress payment for the work performed during the thirty (30) days under this contract, but to insure 
the proper performance of this Contract, the City shall retain five percent (5%) of the amount of each 
pay app as retainage if such work is satisfactory and completed on schedule as determined with the 
City. 

3.14 Miscellaneous 

This RFB and any agreements related thereto must comply, inter alia, with all City laws and charters 
and are subject to all requisite City approvals including, but not limited to, City Management and City 
Council.  

The City reserves the right to release modifications to this RFB or supplements to it from time to time. 
Firms are responsible for periodically checking Bid Net Direct or the Georgia Procurement Registry for 
such modifications or supplements.  

 
 

See following page(s). 
 

This Section Intentionally Left Blank 
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4.0 SCOPE OF WORK 

Goods and services shall meet or exceed the following guidelines: 

Site Preparation, Grading & Earthwork 

 Grading complete: complete all required clearing, grubbing, excavation, embankment, grading, 
subgrade preparation, slope construction, demolition of existing concrete pavement, removal of 
30.5” diameter oak tree, stump grinding and disposal or surplus/unsuitable materials 

 Borrow & Compaction: furnish suitable materials as necessary. All fill areas must be compacted 
to a minimum of 95% Standard Proctor density. Concrete and asphalt removed from the site 
shall not be used as fill within easement or right-of-way limits 

 Subgrade Subsurface Drainage: install perforated underdrain pipe in subgrade locations where 
wet subsurface conditions are encountered, as directed by the Engineer 

Roadway, Trail & Driveway Construction 

 Graded Aggregate Base: Place and compact 63 Tons of 6-inch Graded Aggregate Base Course 
(GABC) for sidewalk 

 Concrete Sidewalk: Construct 250 SY of 4-inch Concrete Sidewalk along designated alignments. 
All pedestrian facilities must strictly comply with ADA standards and yellow truncated dome 
detectable warning specs (Detail A-4). The city will provide all brick material for construction.  

 Curb & Gutter: Install 365 LF of 8" x 24" Concrete Curb & Gutter (Type 2)  

 Driveway Adjustments: Reconstruct residential and commercial driveways in-kind (68 SY of 8-
inch Concrete Driveway) 

Stormwater Drainage Infrastructure 

 Storm Sewer Installation: Install 46 LF of 18-inch Storm Drainpipe (H 1-10) at designated 
stations (A1 through A8). 

 Structures: Construct 1 Catch Basin (Group 1, GDOT Standard 1033D/1034D) and 2 Safety End 
Section (18 Inch). 

 Maintenance of Existing Storm System: Clean all existing storm drainpipes and box culverts 
within the construction limits prior to final acceptance (cost included in Grading Complete). 
Remove abandoned pipes as noted. 

Traffic Control & Maintenance of Traffic 

 Lump Sum Traffic Control: Provide all staged construction, traffic maintenance, temporary 
signage, channelization drums, and temporary pavement markings in strict compliance with 
MUTCD (latest edition) and GDOT Section 150. 

 Safety & Access: always maintain uninterrupted ingress and egress for all adjacent property 
owners (GDOT Subsection 107.07). Maintain traffic drums at spacing equal to posted speed limit 
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or closer. Temporary crashworthy barriers must maintain a minimum 2-foot offset from travel 
lanes. 

 Sign Preservation: Maintain, clean, and reset existing traffic signs. Obsoleted or conflicting 
pavement markings shall be fully obliterated (blackout paint strictly prohibited). 

Erosion & Sedimentation Control (ESPCP) as Landscaping 

 Pre-Disturbance Best Management Practices (BMPs): Install all initial erosion control BMPs 
prior to or concurrent with land-disturbing activities. Construct 3 Inlet Sediment Traps and 
maintain 65 LF of Fabric Check Dams 

 Site Stabilization: Stabilize cut/fill slopes continuously. Apply 2 Tons of Temporary Straw Mulch, 
and 290 SY of Sod for right-of-way restoration. 

Utility Coordination & Special Requirements 

 Georgia 811 Call: Contractor shall call 811 / GA 811 prior to excavation and coordinate with 
utility owners (Atlanta Gas Light, AT&T, Charter, Comcast, Cherokee County Water & Sewer, City 
of Woodstock W&S, Georgia Power, Zayo/Crown Castle). 

 Irrigation Systems: Private irrigation/sprinkler systems within construction limits shall be cut 
and capped at the back of construction limits. Systems designated on plans for relocation shall 
be moved behind the sidewalk (cost included in Grading Complete).  

The contractor shall be responsible for furnishing all materials, labor, and equipment. See the itemized 
pricing sheet in section 4.5 for full list of quantities and section 4.6 for detailed site plans. The portion of 
the project specifically is for construction along parcels 1, 2, 3 and 4 on the plan set.  

4.1 Project General Notes 

a. All work shall be done in accordance with City of Woodstock and Georgia Department of 
Transportation standard and supplemental specifications, current edition. All necessary licenses 
and permits shall be obtained by the contractor at his/her own expense unless previously 
obtained by the City.  

b. All known facilities are shown schematically on plans and are not necessarily accurate in location 
as to plan or elevation. Utility facilities such as service lines or unknown facilities not shown on 
plans will not relieve the contractor of their responsibility under this requirement. ‘Existing 
utility facilities’ means any utility that exists on the project in its original, relocated or newly 
installed position.  

c. Utility work coordination will be required as a part of this contract. The contractor shall be 
required to use the one-call center telephone number. 811 or 1-800-282-7411. For the purpose 
of coordinating the marking of underground utilities. The contractor’s attention is called to sub-
section 105.06 of the GDOT standard specifications – cooperation with utilities.  
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Utility Contact Information: 

Atlanta Gas Light Company – 
Gas 

AT&T – telephone 
 

Charter – Fiber 
 

Comcast – Fiber 
 

Cherokee County Water & 
Sewer Authority – Water & 
Sewer 

City of Woodstock - 
Water & Sewer 

Georgia Power – 
Power 

Zayo and/or 
Crown Castle – 
Fiber  

d. Ingress and egress shall be maintained at all times to adjacent properties. Refer to sub-section 
107.07 of the Georgia standard specifications.  

e. It shall be the contractors responsibility to furnish suitable borrow material for the project and 
to dispose of any unsuitable or waste material in compliance with all local, state and federal 
regulations. Concrete and asphalt materials removed from the project site may not be placed in 
fill locations that fall within easement areas. All fill areas must be compacted to minimum 95% 
standard proctor.  

f. Perforated underdrain shall be placed in areas where wet conditions exist in the subgrade as 
directed by engineer.  

g. Structures, trees, shrubs and other plant material that fall within the right of way and easement 
limits, but outside the limits of construction, shall not be disturbed unless directed by the 
engineer.  

h. In area where new pavement or payment widening is required, saw cut of existing pavement 
will be required in accordance with section 411 of the Georgia standard specifications and will 
be included in price bid for ‘Grading Complete’ 

i. All road signs shall be reset if required and payment shall be included in ‘Traffic Control’ 

j. All cut and fill slopes shall be stabilized to comply with section 161.3.05.B of the specifications in 
order to reduce the potential for erosion. If the season does not permit permanent grassing, 
temporary straw mulch and/or temporary vegetation shall be used as per the erosion and 
sedimentation pollution control plan (ESPCP) or as directed by the engineer 

k. All driveways shall be maintained during construction. All driveways to be constructed shall be 
replaced in kind I.E. asphalt for asphalt, concrete for concrete etc. Any other driveway material 
or specialized driveway will not be replaced in kind (i.e. pavers) and will be replaced with asphalt 
or concrete. Driveways shall be paved as follows:  

Asphaltic Drives  
Residential – 1-1/2” Asph. Conc. 12.5 MM superpave, 165 lb/sy  
- 6” graded aggregate base 
Commercial – 1 – ½” Asph Conc. 12.5 mm superpave, 165 lb/sy 
- 2” asph conc. 19 mm superpave, 220 lb/sy 
- 8” graded aggregate base  
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Concrete Drives 
Residential – 6” concrete valley gutter  
- 6” concrete driveway 
- 6” graded aggregate base 
Commercial – 8” concrete valley gutter 
- 8” concrete driveway 
- 6” graded aggregate base 

l. Erosion control measures shall be installed to be in compliance with the approved erosion and 
sedimentation pollution control (ESPCP). Erosion control measures shall be installed prior to any 
land disturbing activities that involve environmental sensitive areas (ESA’s) as defined under 
section 107.23 F of the specifications and the ESPCP. In general, erosion control items should be 
installed prior to the start of any land disturbing activities. The installation of the erosion control 
items may be installed concurrent with the start of the land disturbing activities. If allowed by 
the ESPCP.  

m. Sprinkler systems to be handled as follows: 

Case 1 – systems within the construction limits owned by individuals or private 
companies are to be removed to the back of the construction limits and plugged 

Case 2 – systems shown by the plans to be removed and relocated shall be relocated to 
the back of the sidewalk. Cost shall be included in price bid for ‘Grading Complete’ 

n. An N.O.I (notice of intent) is not required for this project 

o. All existing storm drain pipes including box culverts within the construction limits shall be 
cleaned prior to completion of project. Cost to be included in ‘Grading Complete’ 

p. All existing pipe no longer in use shall be removed unless otherwise noted on plans or as 
directed by the engineer. Removal of pipe shall be included in price bid for ‘Grading Complete’ 

q. All pedestrian facilities shall be installed in compliance with the American Disabilities Act 

Contractor shall obtain necessary permits and licenses, provide all labor, materials, and equipment, 
maintain property access, protect vegetation and structures, properly dispose of waste materials, 
restore disturbed areas, coordinate with utilities, maintain ADA compliance, and submit as-builts and 
test reports.  

4.2 Maintenance of Traffic 

a. All items necessary for compliance with these requirements shall be included in the price bid for 
‘Traffic Control’ 

b. All signs and pavement markings shall conform to the manual on uniform traffic control devices, 
latest edition. 
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c. Existing traffic signs shall be maintained by the contractor throughout construction. 
Maintenance includes replacing damaged and stolen signs, and periodic cleaning of existing 
signs and construction related traffic control devices. 

d. Existing pavement markings that conflict as determined by the engineer shall be obliterated by 
the contractor (black out paint prohibited)  

e. Temporary traffic barriers shall have two (2’) feet minimum offset from the edge of any travel 
lane. Only traffic drums, meeting the minimum requirements of the MUTCD and section 150, 
and temporary barriers that are crashworthy shall be used adjacent to travel lanes, unless prior 
approval is granted by City of Woodstock. The temporary barriers cannot be placed less than 
two (2’) feet from the edge of the travel lanes. The use of type I and type II barricades and traffic 
cones is prohibited.  

f. Traffic drums meeting the minimum requirements of the MUTCD and section 150 shall be used 
for channelization of traffic in all traffic shifts. For any work zone, the maximum drum spacing, in 
feet, shall be the design or posted speed limit, whichever is less. Based on field conditions, the 
maximum spacing of the traffic drums may need to be further reduced.  

g. All traffic control devices shall be maintained by the contractor so as not to interfere with sight 
distances along any adjacent side road or driveway.  

h. City of Woodstock reserves the right to modify the maintenance of traffic plan as field 
conditions warrant. If additional traffic control devices are required, these shall be provided by 
the contractor at no additional expense to the City.  

i. No lane closures are allowed between 6 and 9 am and 4 – 7 pm without prior approval by the 
City 

j. Lump-sum traffic control: the price bid for lump-sum traffic control include the cost of staged 
construction, maintenance of traffic (including aggregate surface course), installation and 
removal of all temporary signage, interim pavement markings, barricades, and other interim 
traffic control devices necessary for the construction and maintenance of the project. Devices 
utilized on the project shall be in compliance with the manual on uniform traffic control devices 
(MUTCD), current edition and section 150. All devices, signs, posts, barricades, etc shall be from 
the GDOT qualified products list (QPL). All devices shall be crashworthy under AASHTO and 
NCHRP 350 requirements. The engineer may direct that additional devices and markings be 
added to the traffic control plan. The cost of nominal items added by the engineer shall be 
included in the lump-sum traffic control except for the addition of a changeable message sign(s) 
or a unit price will be determined when a changeable message sign(s) is not included in the 
contract.  
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4.3 Brand Name 

Unless otherwise specified, the items in this bid have been identified, described, and referenced by a 
brand name or trade name/mark that is intended to be descriptive, but not restrictive, and is used to 
indicate the quality and characteristics of products that may be offered. 

Other products may be considered for award if such products are clearly identified in the bid and are 
determined by the City to meet its needs in all respects. It shall be the responsibility of the bidder(s), 
including the bidder whose product is referenced, to indicate the brand name and model or series 
number of the product offered and to furnish with their bid such specifications, catalog pages, 
brochures, or other data that will provide an adequate basis for determining the quality and functional 
capabilities of the product offered. 

However, the City may elect to purchase brand name products or services when the goods comprise a 
major brand system, program, or service previously selected by the City and due to operation 
effectiveness, future enhancements or additions, or maintenance and storage of spare parts preclude 
the mixing of brands, manufactures, etc.  

Any information provided should be properly labeled. The City reserves the right to request product 
demonstrations and/or samples from any bidders prior to bid award.  Failure to provide the requested 
data or product demonstrations and/or samples may be considered valid justification for rejection of 
bid. 

4.4 Notice to Proceed 

Bidder hereby agrees to commence work under this contract on or before a date to be specified in a 
written "Notice to Proceed" of the City and to fully complete the project within ninety (90) consecutive 
calendar days;  

This is a time sensitive project. All work must be completed within 90 days after a notice to proceed has 
been issued.  

The contractor shall coordinate construction dates and times with the City of Woodstock, Georgia Public 
Works Director. Contractor’s work hours are limited to 8:00 AM to 5:00 PM, Monday through Friday. 
Weekend work requires approval from the Public Works Director. 

Lane closures are permitted only during pre-approved hours, provided that one lane always remains 
open. Specific lane closure times and equipment staging areas will be determined at the pre-
construction meeting.  

A one-year warranty will be included as part of the contractor’s work. The warranty will begin upon 
satisfactory completion of the project. Bidder further agrees to pay as liquidated damages the sum of 
$250 per each consecutive calendar day that the Contractor shall be in default after the date stipulated 
in the Contract for completing work. 
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4.5 Bid Proposal Form 

 
Proposal of_________________________ (hereinafter called "Bidder") a contractor organized and 
existing under the laws of the State of ______________ , * an individual, a corporation, or a 
partnership doing business as  __________________________. 
 
 
TO: City of Woodstock, Georgia (Hereinafter referred to as "City") 
 
The Bidder, in compliance with your invitation for bids for the work as described in Section 2.0 of  
 

RFB 2027 – 06 
Streetscapes VI – Phase II 

 
having examined the scope of work with related documents and the site of the proposed work, and being 
familiar with all of the conditions surrounding the scope of work of the proposed Project, including the 
availability of materials and labor, hereby proposes to furnish all labor, materials, and supplies, and to 
construct the Project in accordance with the Contract Documents, within the time set forth herein, and at 
the prices stated in the bid submission. These prices are to cover all expenses incurred in performing the 
work required under this Contract, of which this bid is a part. 
 
Amount shall be shown in figures. The prices in the bid submittal shall include all labor, materials, 
removal, overhead, profit, insurance, etc., to cover the finished work of the project as stated in 
the contract. 
 

Total Price: $ _____________________________ 
 

Bidder hereby agrees to commence work under this Contract on or before a date to be specified in 
a written "Notice to Proceed" of the City and to fully complete the Project within NINETY (90) 
consecutive calendar days; bidder further agrees to pay as liquidated damages the sum of $250 per 
each consecutive calendar day that the Contractor shall be in default after the date stipulated in the 
contract for completing the work. 
 
Bidder understands that the City reserves the right to reject any or all bids and to waive any informalities 
in the bidding. 
 
The Bidder agrees that this bid shall be good and may not be withdrawn for a period of 60 calendar days 
after the scheduled closing time for receiving bids. 
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The Bidder declares that he understands that the quantities shown on the bid are subject to 
adjustment by either increase or decrease, and that should the quantities of any of the items of work 
be increased, the undersigned proposes to do the additional work at the unit prices stated 
herein; and should the quantities be decreased, he also understands that payment will be made on 
actual quantities at the unit price bid and will make no claim for anticipated profits for any decrease in 
the quantities and that actual quantities will be determined upon completion of work, at which time 
adjustment will be made to the Contract amount by direct increase or decrease. 
 
The Bidder agrees to provide a one-year warranty all on all goods and services provided within this 
scope upon satisfactory completion of the project.  
 
The full name and residence of persons or parties interested in the foregoing bids, as principals, are 
named as follows: 
 

 
 

 
 

 
 

 
 

 
 

 
 
 
 
The____ day of_______________ , 20____ . 
 

 

Signature:    
 

Printed:    
 

Title:   
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4.6 Unit Pricing Sheet  

Unit Pricing: RFB 2027 – 06 
Streetscapes VI – Phase II 

Vendor: 

Signature:  

Item Description Unit Qty. Unit Price Amount 

Roadway Items 

150-1000 TRAFFIC CONTROL  LS 1    

210-0100 GRADING COMPLETE LS 1    

310-1101 GR AGGR BASE CRS, INCL MATL TN 63    

441-0018 DRIVEWAY CONCRETE, 8 IN TK SY 68    

441-0104 CONC SIDEWALK, 4 IN SY 250    

441-6216 CONC CURB & GUTTER, 8 IN X 24 IN, TP 2 LF 365    

550-1180 STORM DRAIN PIPE, 18 IN, H 1-10 LF 46    

550-3318 SAFETY END SECTION, 18 IN, STORM 
DRAIN EA 2    

611-8050 ADJUST MANHOLE TO GRADE EA 1    

668-1100 CATCH BASIN, GP 1 EA 1    

900-0039 BRICK PAVERS - SIDEWALK (INSTALL ONLY) SF 270    

Erosion Control Items 

163-0240 MULCH TN 2    

163-0528 CONSTRUCT AND REMOVE FABRIC CHECK 
DAM - TYPE C SILT FENCE LF 65    

163-0550 CONSTRUCT AND REMOVE INLET 
SEDIMENT TRAP EA 3    
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165-0010 MAINTENANCE OF TEMPORARY SILT 
FENCE, TP A LF 25    

165-0041 MAINTENANCE OF CHECK DAMS - ALL 
TYPES LF 65    

165-0105 MAINTENANCE OF INLET SEDIMENT TRAP EA 3    

171-0010 TEMPORARY SILT FENCE, TYPE A LF 50    

700-9300 SOD SY 290   

  

Total 
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4.7 Site Plans 

See Following Page 
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GENERAL NOTES

04-       

                                         PROJECT GENERAL NOTES

MAINTENANCE OF TRAFFIC

MESSAGE SIGN(S) OR A UNIT PRICE WILL BE DETERMINED WHEN A CHANGEABLE MESSAGE SIGN(S) IS NOT INCLUDED IN THE CONTRACT.

THE COST OF NOMINAL ITEMS ADDED BY THE ENGINEER SHALL BE INCLUDED IN LUMP-SUM TRAFFIC CONTROL EXCEPT FOR THE ADDITION OF A CHANGEABLE

AASHTO AND NCHRP 350 REQUIREMENTS. THE ENGINEER MAY DIRECT THAT ADDITIONAL DEVICES AND MARKINGS BE ADDED TO THE TRAFFIC CONTROL PLAN.

DEVICES, SIGNS, POSTS, BARRICADES, ETC SHALL BE FROM THE GDOT QUALIFIED PRODUCTS LIST (QPL). ALL DEVICES SHALL BE CRASHWORTHY UNDER

PROJECT SHALL BE IN COMPLIANCE WITH THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD), CURRENT EDITION AND SECTION 150. ALL

AND OTHER INTERIM TRAFFIC CONTROL DEVICES NECESSARY FOR THE CONSTRUCTION AND MAINTENANCE OF THE PROJECT. DEVICES UTILIZED ON THE

TRAFFIC (INCLUDING AGGREGATE SURFACE COURSE), INSTALLATION AND REMOVAL OF ALL TEMPORARY SIGNAGE, INTERIM PAVEMENT MARKINGS, BARRICADES,

10. LUMP-SUM TRAFFIC CONTROL: THE PRICE BID FOR LUMP-SUM TRAFFIC CONTROL INCLUDE THE COST OF STAGED CONSTRUCTION, MAINTENANCE OF

9. NO LANE CLOSURES ARE ALLOWED BETWEEN 6-9 AM AND 4-7 PM WITHOUT PRIOR APPROVAL BY THE CITY.

ADDITIONAL EXPENSE TO THE CITY.

CONDITIONS WARRANT. IF ADDITIONAL TRAFFIC CONTROL DEVICES ARE REQUIRED, THESE SHALL BE PROVIDED BY THE CONTRACTOR AT NO

8. CITY OF WOODSTOCK RESERVES THE RIGHT TO MODIFY THE MAINTENANCE OF TRAFFIC PLAN AS FIELD

ADJACENT SIDE ROAD OR DRIVEWAY.

7. ALL TRAFFIC CONTROL DEVICES SHALL BE MAINTAINED BY THE CONTRACTOR SO AS NOT TO INTERFERE WITH SIGHT DISTANCES ALONG ANY

IS LESS. BASED ON FIELD CONDITIONS, THE MAXIMUM SPACING OF THE TRAFFIC DRUMS MAY NEED TO BE FURTHER REDUCED.

ALL TRAFFIC SHIFTS. FOR ANY WORK ZONE, THE MAXIMUM DRUM SPACING, IN FEET, SHALL BE THE DESIGN OR POSTED SPEED LIMIT, WHICHEVER

6. TRAFFIC DRUMS MEETING THE MINIMUM REQUIREMENTS OF THE MUTCD AND SECTION 150 SHALL BE USED FOR CHANNELIZATION OF TRAFFIC IN

THAN TWO (2') FEET FROM THE EDGE OF THE TRAVEL LANES. THE USE OF TYPE I AND TYPE II BARRICADES AND TRAFFIC CONES IS PROHIBITED.

ADJACENT TO TRAVEL LANES. UNLESS PRIOR APPROVAL IS GRANTED BY CITY OF WOODSTOCK. THE TEMPORARY BARRIERS CANNOT BE PLACED LESS

MEETING THE MINIMUM REQUIREMENTS OF THE MUTCD AND SECTION 150, AND TEMPORARY BARRIERS THAT ARE CRASHWORTHY SHALL BE USED

5. TEMPORARY TRAFFIC BARRIERS SHALL HAVE TWO (2') FEET MINIMUM OFFSET FROM THE EDGE OF ANY TRAVEL LANE. ONLY TRAFFIC DRUMS,

PAINT PROHIBITED)

4. EXISTING PAVEMENT MARKINGS THAT CONFLICT AS DETERMINED BY THE ENGINEER SHALL BE OBLITERATED BY THE CONTRACTOR (BLACK OUT

AND STOLEN SIGNS, AND PERIODIC CLEANING OF EXISTING SIGNS AND CONSTRUCTION RELATED TRAFFIC CONTROL DEVICES.

3. EXISTING TRAFFIC SIGNS SHALL BE MAINTAINED BY THE CONTRACTOR THROUGHOUT CONSTRUCTION. MAINTENANCE INCLUDES REPLACING DAMAGED

2. ALL SIGNS AND PAVEMENT MARKINGS SHALL CONFORM TO THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, LATEST EDITION

1. ALL ITEMS NECESSARY FOR COMPLIANCE WITH THESE REQUIREMENTS SHALL BE INCLUDED IN THE PRICE BID FOR "TRAFFIC CONTROL".

17. ALL PEDESTRIAN FACILITIES SHALL BE INSTALLED IN COMPLIANCE WITH THE AMERICAN DISABILITIES ACT (ADA).

REMOVAL OF PIPE SHALL BE INCLUDED IN PRICE BID FOR "GRADING COMPLETE".

16. ALL EXISTING PIPE NO LONGER IN USE SHALL BE REMOVED UNLESS OTHERWISE NOTED ON PLANS OR AS DIRECTED BY THE ENGINEER.

PROJECT.  COST TO BE INCLUDED IN GRADING COMPLETE.

15. ALL EXISTING STORM DRAIN PIPES INCLUDING BOX CULVERTS WITHIN THE CONSTRUCTION LIMITS SHALL BE CLEANED PRIOR TO COMPLETION OF

14. AN N.O.I (NOTICE OF INTENT) IS NOT REQUIRED FOR THIS PROJECT.

INCLUDED IN PRICE BID FOR "GRADING COMPLETE".

CASE 2 - SYSTEMS SHOWN BY THE PLANS TO BE REMOVED AND RELOCATED SHALL BE RELOCATED TO THE BACK OF THE SIDEWALK. COST SHALL BE

CONSTRUCTION LIMITS AND PLUGGED

CASE 1 - SYSTEMS WITHIN THE CONSTRUCTION LIMITS OWNED BY INDIVIDUALS OR PRIVATE COMPANIES ARE TO BE REMOVED TO THE BACK OF THE

13. SPRINKLER SYSTEMS TO BE HANDLED AS FOLLOWS:

THE START OF THE LAND DISTURBING ACTIVITIES. IF ALLOWED BY THE ESPCP.

PRIOR TO THE START OF ANY LAND DISTURBING ACTIVITIES. THE INSTALLATION OF THE EROSION CONTROL ITEMS MAY BE INSTALLED CONCURRENT WITH

(ESA'S) AS DEFINED UNDER SECTION 107.23.F OF THE SPECIFICATIONS AND THE ESPCP. IN GENERAL, EROSION CONTROL ITEMS SHOULD BE INSTALLED

(ESPCP). EROSION CONTROL MEASURES SHALL BE INSTALLED PRIOR TO ANY LAND DISTURBING ACTIVITIES THAT INVOLVE ENVIRONMENTAL SENSITIVE AREAS

12. EROSION CONTROL MEASURES SHALL BE INSTALLED TO BE IN COMPLIANCE WITH THE APPROVED EROSION AND SEDIMENTATION POLLUTION CONTROL

MILL STREET TO MAIN STREET

STREETSCAPE VI

- 8" GRADED AGGREGATE BASE

- 2" ASPH CONC. 19 MM SUPERPAVE, 220 LB/SY

COMMERCIAL- 1-1/2" ASPH. CONC. 12.5 MM SUPERPAVE, 165 LB/SY

- 6" GRADED AGGREGATE BASE

RESIDENTIAL- 1-1/2" ASPH. CONC. 12.5 MM SUPERPAVE, 165 LB/SY

ASPHALTIC DRIVES

(I.E. PAVERS) AND WILL BE REPLACED WITH ASPHALT OR CONCRETE. DRIVEWAYS SHALL BE PAVED AS FOLLOWS:

FOR ASPHALT, CONCRETE FOR CONCRETE ETC. ANY OTHER DRIVEWAY MATERIAL OR SPECIALIZED DRIVEWAY WILL NOT BE REPLACED IN KIND

11. ALL DRIVEWAYS SHALL BE MAINTAINED DURING CONSTRUCTION. ALL DRIVEWAYS TO BE CONSTRUCTED SHALL BE REPLACED IN KIND I.E. ASPHALT

USED AS PER THE EROSION AND SEDIMENTATION POLLUTION CONTROL PLAN (ESPCP) OR AS DIRECTED BY THE ENGINEER.

POTENTIAL FOR EROSION. IF THE SEASON DOES NOT PERMIT PERMANENT GRASSING, TEMPORARY STRAW MULCH AND/OR TEMPORARY VEGETATION SHALL BE

10. ALL CUT AND FILL SLOPES SHALL BE STABILIZED TO COMPLY WITH SECTION 161.3.05.B OF THE SPECIFICATIONS IN ORDER TO REDUCE THE

9. ALL ROAD SIGNS SIGNS SHALL BE RESET IF REQUIRED AND PAYMENT SHALL BE INCLUDED IN "TRAFFIC CONTROL".

SECTION 411 OF THE GEORGIA STANDARD SPECIFICATIONS AND WILL BE INCLUDED IN PRICE BID FOR "GRADING COMPLETE".

8. IN AREA WHERE NEW PAVEMENT OR PAYMENT WIDENING IS REQUIRED, SAW CUT OF EXISTING PAVEMENT WILL BE REQUIRED IN ACCORDANCE WITH

LIMITS OF CONSTRUCTION, SHALL NOT BE DISTURBED UNLESS DIRECTED BY THE ENGINEER.

7. STRUCTURES, TREES, SHRUBS AND OTHER PLANT MATERIAL THAT FALL WITHIN THE RIGHT-OF-WAY AND EASEMENT LIMITS, BUT OUTSIDE THE

6. PERFORATED UNDERDRAIN SHALL BE PLACED IN AREAS WHERE WET CONDITIONS EXIST IN THE SUBGRADE AS DIRECTED BY ENGINEER.

TO MINIMUM 95% STANDARD PROCTOR.

FROM THE PROJECT SITE MAY NOT BE PLACED IN FILL LOCATIONS THAT FALL WITHIN EASEMENT AREAS. ALL FILL AREAS MUST BE COMPACTED 

UNSUITABLE OR WASTE MATERIAL IN COMPLIANCE WITH ALL LOCAL, STATE AND FEDERAL REGULATIONS. CONCRETE AND ASPHALT MATERIALS REMOVED

5. IT SHALL BE THE CONTRACTORS RESPONSIBILITY TO FURNISH SUITABLE BORROW MATERIAL FOR THE PROJECT AND TO DISPOSE OF ANY

GEORGIA STANDARD SPECIFICATIONS.

4. INGRESS AND EGRESS SHALL BE MAINTAINED AT ALL TIMES TO ADJACENT PROPERTIES. REFER TO SUB-SECTION 107.07 OF THE

ZAYO AND/OR CROWN CASTLE - FIBER

GEORGIA POWER - POWER

CITY OF WOODSTOCK - WATER & SEWER

CHEROKEE COUNTY WATER & SEWER AUTHORITY - WATER & SEWER

COMCAST - FIBER

CHARTER - FIBER

AT&T - TELEPHONE

ATLANTA GAS LIGHT COMPANY - GAS

UTILITY CONTACT INFORMATION:

WITH UTILITIES*

UTILITIES, THE CONTRACTOR'S ATTENTION IS CALLED TO SUB-SECTION 105.06 OF THE GADOT STANDARD SPECIFICATIONS *COOPERATION

THE ONE-CALL CENTER TELEPHONE NUMBER 811 OR 1-800-282-7411. FOR THE PURPOSE OF COORDINATING THE MARKING OF UNDERGROUND

3. UTILITY WORK COORDINATION WILL BE REQUIRED AS A PART OF THIS CONTRACT. THE CONTRACTOR SHALL BE REQUIRED TO USE

THAT EXISTS ON THE PROJECT IN ITS ORIGINAL, RELOCATED OR NEWLY INSTALLED POSITION.

RELIEVE THE CONTRACTOR OF THEIR RESPONSIBILITY UNDER THIS REQUIREMENT. "EXISTING UTILITY FACILITIES" MEANS ANY UTILITY

OR ELEVATION. UTILITY FACILITIES SUCH AS SERVICE LINES OR UNKNOWN FACILITIES NOT SHOWN ON PLANS WILL NOT

2. ALL KNOWN FACILITIES ARE SHOWN SCHEMATICALLY ON PLANS, AND ARE NOT NECESSARILY ACCURATE IN LOCATION AS TO PLAN

OWN EXPENSE UNLESS PREVIOUSLY OBTAINED BY THE CITY.

SUPPLEMENTAL SPECIFICATIONS, CURRENT EDITION. ALL NECESSARY LICENSES AND PERMITS SHALL BE OBTAINED BY THE CONTRACTOR AT HIS/HER

1. ALL WORK SHALL BE DONE IN ACCORDANCE WITH CITY OF WOODSTOCK AND GEORGIA DEPARTMENT OF TRANSPORTATION STANDARD AND

- 6" GRADED AGGREGATE BASE

- 8" CONCRETE DRIVEWAY

COMMERCIAL- 8" CONCRETE VALLEY GUTTER

- 6" GRADED AGGREGATE BASE

- 6" CONCRETE DRIVEWAY

RESIDENTIAL- 6" CONCRETE VALLEY GUTTER

CONCRETE DRIVES
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0' to 6'-0"
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MILL STREET TO MAIN STREET

STREETSCAPE VI

STA 14+25.00 - STA 24+23.26

TOWNE LAKE PARKWAY

TYPICAL SECTION

2'-0"

5'-0"

Sidewalk

1'

C

CONC CURB & GUTTER, 8 IN X 24 IN, TP 2C

SEATING WALL DETAILS

COURSES MIN. BELOW FINISH GRADE

CARRY BRICK ONE OR TWO24" CURB & GUTTER

1" OVERHANG

BULLNOSE BRICK WITH

3/8" GROUT JOINTS

RUNNING BOND

STRETCHER COURSE

1/2" EXPANSION JOINT (TYP.)

GDOT DET D-49

PAVED DITCH

SOLDIER COURSE

DOUBLE ROW

3" COMPACTED BASE, #57 STONE

4" CONC. SIDEWALK

GDOT STD 9031L

GRAVITY WALL W/ WEEP HOLES

BRICK DETAILS

GRAVITY WALL AND SIDEWALK

EXPOSED SIDES

**BRICK END OF WALL

DOUBLE ROW SOLDIER COURSE INSIDE ROWS

SINGLE ROW SOLDIER COURSE OUTSIDE BORDER

INSIDE BRICK ROWS

APPROXIMATE 20' SPACING

SIDEWALK BRICK PATTERN

CONCRETE LEDGER
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D

D GR AGGR BASE CRS, INCL MATL

3/8" GROUTED JOINTS

1/2" MORTAR BED

SOLDIER COURSE

SINGLE ROW

UNIT COST OF "SEATING WALL - WALLS 3 & 4"

SEATING WALLS INCLUDED IN THE

ALL OTHER MATERIALS NEEDED TO COMPLETE

SEATING WALL BRICKS PROVIDED BY THE CITY.

SIDEWALK BRICK PAVERS PROVIDED BY CITY.

GRAVITY WALL BRICKS AND

SIDEWALK BRICK PAVERS PROVIDED BY CITY.

GRAVITY WALL BRICKS AND

SHALL BE YELLOW COLOR.

ALL ADA TRUNCATED DOME PADS
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TO BE PROVIDED BY CITY

TREE GRATE MATERIALS

MILL STREET TO MAIN STREET

STREETSCAPE VI
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MILL STREET TO MAIN STREET
STREETSCAPE VI

RIGHT OF WAY PLAN
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BASIC INVESTMENTS, LLC 
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BASIC INVESTMENTS, LLC 
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114 TOWNE LAKE PARKWAY
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N/F

SEE SHEET 60-0004 FOR DATA TABLE

SEE SHEET 60-0004 FOR DATA TABLE

SEE SHEET 60-0004 FOR DATA TABLE
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RIGHT OF WAY PLAN

60-0004   

  REQD EASMT AREA =  1147.41   SF 
 DE10011     29.79  R      16+40.00         Towne Lake Parkway C/L 
 DE10013     50.00  R      16+40.00         Towne Lake Parkway C/L 
 DE10012     50.00  R      16+97.06         Towne Lake Parkway C/L 
   20027     29.83  R      16+96.59         Towne Lake Parkway C/L 
 DE10011     29.79  R      16+40.00         Towne Lake Parkway C/L 
------------------------------------------------------------- 
  PNT       OFFSET/        STATION/         ALIGNMENT 
************************************************************** 
PAR 2 - TESMT     REQ'D TEMP. EASM'T.   DE102 
************************************************************** 

REMAINDER   =  +/- 0.571  ACRES 
  REQD R/W  =  0.019    ACRES 
  REQD R/W  =  825.83   SF 
   20021     14.89  R      17+96.19         Towne Lake Parkway C/L 
              8.11      N 14°02'26.8" E 
 DE10018     23.00  R      17+96.44         Towne Lake Parkway C/L 
            102.18      N 74°11'45.6" W 
 DE10019     23.00  R      18+98.62         Towne Lake Parkway C/L 
              8.04      S 15°04'17.6" W 
   20017     14.96  R      18+98.52         Towne Lake Parkway C/L 
            102.33      S 74°09'32.0" E 
   20021     14.89  R      17+96.19         Towne Lake Parkway C/L 
------------------------------------------------------------- 
              DIST         BEARING 
  PNT       OFFSET/        STATION/         ALIGNMENT 
************************************************************** 
PAR 4 - REQD RW     REQ'D R/W   DE105 
************************************************************** 

  REQD EASMT AREA =  1202.60   SF 
 DE10018     23.00  R      17+96.44         Towne Lake Parkway C/L 
 DE10023     30.00  R      17+96.65         Towne Lake Parkway C/L 
 DE10022     30.00  R      18+50.00         Towne Lake Parkway C/L 
 DE10021     40.00  R      18+50.00         Towne Lake Parkway C/L 
 DE10020     40.00  R      18+98.84         Towne Lake Parkway C/L 
 DE10019     23.00  R      18+98.62         Towne Lake Parkway C/L 
 DE10018     23.00  R      17+96.44         Towne Lake Parkway C/L 
------------------------------------------------------------- 
  PNT       OFFSET/        STATION/         ALIGNMENT 
************************************************************** 
PAR 4 - TESMT     REQ'D TEMP. EASM'T.   DE106 
************************************************************** 

REMAINDER   =  +/- 1.58  ACRES 
  REQD R/W  =  0.072    ACRES 
  REQD R/W  =  3116.87   SF 
   20017     14.96  R      18+98.52         Towne Lake Parkway C/L 
              8.04      N 15°04'17.6" E 
 DE10019     23.00  R      18+98.62         Towne Lake Parkway C/L 
            181.38      N 74°11'45.6" W 
 DE10028     23.00  R      20+80.00         Towne Lake Parkway C/L 
              4.00      N 15°48'14.4" E 
 DE10027     27.00  R      20+80.00         Towne Lake Parkway C/L 
            142.00      N 74°11'45.6" W 
 DE10026     27.00  R      22+22.00         Towne Lake Parkway C/L 
              7.00      S 15°48'14.4" W 
 DE10025     20.00  R      22+22.00         Towne Lake Parkway C/L 
             42.06      N 74°11'45.6" W 
 DE10024     20.00  R      22+64.06         Towne Lake Parkway C/L 
              1.27      S 15°48'14.2" W 
    1001     18.73  R      22+64.06         Towne Lake Parkway C/L 
             64.95      S 73°56'13.4" E 
    1000     18.43  R      21+99.11         Towne Lake Parkway C/L 
              3.28      S 15°05'12.9" W 
   20018     15.15  R      21+99.07         Towne Lake Parkway C/L 
            300.55      S 74°09'32.0" E 
   20017     14.96  R      18+98.52         Towne Lake Parkway C/L 
------------------------------------------------------------- 
              DIST         BEARING 
  PNT       OFFSET/        STATION/         ALIGNMENT 
************************************************************** 
PAR 5 - REQD RW     REQ'D R/W   DE107 
************************************************************** 

  REQD EASMT AREA =  4459.91   SF 
 DE10019     23.00  R      18+98.62         Towne Lake Parkway C/L 
 DE10020     40.00  R      18+98.84         Towne Lake Parkway C/L 
 DE10037     40.00  R      19+47.00         Towne Lake Parkway C/L 
 DE10036     31.64  R      19+47.00         Towne Lake Parkway C/L 
 DE10035     28.42  R      20+35.55         Towne Lake Parkway C/L 
 DE10034     37.76  R      20+35.55         Towne Lake Parkway C/L 
 DE10033     36.47  R      20+67.94         Towne Lake Parkway C/L 
 DE10032     40.00  R      20+68.00         Towne Lake Parkway C/L 
 DE10031     40.00  R      22+16.50         Towne Lake Parkway C/L 
 DE10030     33.00  R      22+16.50         Towne Lake Parkway C/L 
 DE10029     33.00  R      22+64.06         Towne Lake Parkway C/L 
 DE10024     20.00  R      22+64.06         Towne Lake Parkway C/L 
 DE10025     20.00  R      22+22.00         Towne Lake Parkway C/L 
 DE10026     27.00  R      22+22.00         Towne Lake Parkway C/L 
 DE10027     27.00  R      20+80.00         Towne Lake Parkway C/L 
 DE10028     23.00  R      20+80.00         Towne Lake Parkway C/L 
 DE10019     23.00  R      18+98.62         Towne Lake Parkway C/L 
------------------------------------------------------------- 
  PNT       OFFSET/        STATION/         ALIGNMENT 
************************************************************** 
PAR 5 - TESMT     REQ'D TEMP. EASM'T.   DE109 
************************************************************** 

REMAINDER   =  +/- 0.331  ACRES 
  REQD R/W  =  0.025    ACRES 
  REQD R/W  =  1079.59   SF 
   20052     15.16  L      17+15.37         Towne Lake Parkway C/L 
             99.30      N 74°09'32.0" W 
   20051     15.10  L      18+14.68         Towne Lake Parkway C/L 
             10.90      S 16°26'35.0" W 
 DE10015     26.00  L      18+14.80         Towne Lake Parkway C/L 
             99.32      S 74°11'45.6" E 
 DE10014     26.00  L      17+15.48         Towne Lake Parkway C/L 
             10.84      N 16°22'05.8" E 
   20052     15.16  L      17+15.37         Towne Lake Parkway C/L 
------------------------------------------------------------- 
              DIST         BEARING 
  PNT       OFFSET/        STATION/         ALIGNMENT 
************************************************************** 
PAR 3 - REQD RW     REQ'D R/W   DE103 
************************************************************** 

  REQD EASMT AREA =  1390.60   SF 
 DE10014     26.00  L      17+15.48         Towne Lake Parkway C/L 
 DE10015     26.00  L      18+14.80         Towne Lake Parkway C/L 
 DE10017     40.00  L      18+14.95         Towne Lake Parkway C/L 
 DE10016     40.00  L      17+15.62         Towne Lake Parkway C/L 
 DE10014     26.00  L      17+15.48         Towne Lake Parkway C/L 
------------------------------------------------------------- 
  PNT       OFFSET/        STATION/         ALIGNMENT 
************************************************************** 
PAR 3 - TESMT     REQ'D TEMP. EASM'T.   DE104 
************************************************************** 

N/A
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MILL STREET TO MAIN STREET
STREETSCAPE VI
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