DeKalb County
GEORGIA

October 30, 2026

TO: All Proposers under Requests for Proposals No. 2026-074-RFP

FROM: Department of Purchasing and Contracting, DeKalb County, Georgia

ADDENDUM NO. 1

Solicitation No. 2026-074-RFP, *Candler Road - Flat Shoals Parkway LCI Study,* hereby amended as follows:

1. The Event Title on the Georgia Procurement Registry has been corrected to **2026-074-RFP Candler Road–Flat Shoals Parkway LCI Master Plan Study Update** to reflect the solicitation number.

2. The Proposal deadline has been extended to **Monday, November 23**, **2026, 3:00pm**.

3. Addendum No. 2 will be issued soon, and it will address all questions submitted during the Q&A period.

4. It is the responsibility of each Responder to ensure that he/she is aware of all addenda issued under this RFP.

5. All other conditions remain in full force and effect.

Jordan M. Rodges
Digitally signed by Jordan M. Rodges
Date: 2026.10.30 12:00:33 -04'00'

Jordan Rodges, MPA, CPPB
Senior Procurement Agent
Department of Purchasing and Contracting