Union County, Georgia

ADDENDUM # 1
October 21, 2026
Spiva Cove Bridge Replacement and Kiutuestia Creek Road Culvert Repair at Lows Mill Road
Project# UC-2026-02

This addendum is issued to change or clarify the proposal documents associated with the Union County RFP for Spiva Cove Bridge Replacement and Kiutuestia Creek Road Culvert Repair at Lows Mill Road
Issued October 14, 2026

List of Items Included in Addendum #1

1. Revised RFP document (v2)
2. Revised Appendix C UCC Contract v1
3. Revised Appendix D Design Drawings Spiva Cove Bridge v1
4. Addition – Appendix H (Geotechnical Report for Spiva Cove Bridge replacement)

Note: A signed acknowledgement of this addendum must be received by the Purchasing Agent attached to your response.

Vendor Name:_____

Address:_____

_____

Email:_____

Authorized Signature:_____Date:_____

Name (Printed):_____Title:_____