
COBB COUNTY 
DEPARTMENT OF TRANSPORTATION 

PRE-CONSTRUCTION DIVISION 
October 29, 2026 

B2464 Factory Shoals Pedestrian Bridge 
 
 ADDENDUM NO. 1 
 
              
 

PROPOSALS RECEIVED UNTIL  
November 12, 2026  

12:00 Noon Local Time 
              
 
The following addendum hereby amends and/or modifies the Request for Proposals (RFP) as issued 
for this project.  All proposals are subject to the provisions of this Addendum.  Proposers shall 
acknowledge receipt of this addendum. 
 
  
(1) Questions and Answers: 

 
1. Question: Area Class 6.02- Bridge Foundation Studies is listed as a required area class for the 
prime consultant. Has this area classes been required for the prime in error? 
 
Answer: Area Class 6.02 Bridge Foundation Studies can be satisfied through a sub-consultant 
 
2. Question: Please clarify whether the GDOT Area Class 6.02 (Bridge Foundation Studies) 
prequalification requirement must be held by the prime consultant or whether this requirement may 
be satisfied collectively by the proposed consultant team, including subconsultants. 
 
Answer: Area Class 6.02 Bridge Foundation Studies can be satisfied through a sub-consultant 

 
3. Question: The RFQ lists Prequalification Category 4.01 but does not specify whether firms may 
qualify under either 4.01a or 4.01b. GDOT procurement documents commonly permit qualification 
through 4.01a or 4.01b, with 4.01a representing the higher level of prequalification. Can Cobb 
County confirm whether the Prime Consultant may satisfy this requirement with either 4.01a or 
4.01b prequalification, or whether 4.01a is specifically required? 
 
Answer: The Prime should be pre-qualified in either 4.01 (a) or 4.01 (b) to satisfy this requirement  
 
4. Question: The RFQ requires the Prime Consultant to hold Prequalification Category 6.02 – 
Bridge Foundation Studies. Given that this specialty is often provided by a geotechnical 
subconsultant as part of a multidisciplinary team, the requirement that the Prime Consultant hold 
Category 6.02 appears atypical. Can Cobb County confirm whether Prequalification Category 6.02 
may be satisfied by a member of the Consultant Team (subconsultant), rather than being held 
directly by the Prime Consultant? If Category 6.02 must be held by the Prime Consultant, please 
confirm that this is an intentional requirement of the RFQ. 
 
Answer: Area Class 6.02 Bridge Foundation Studies can be satisfied through a sub-consultant 



 
6. Question: 4.04 is marked as required for the prime but does not appear to be needed on this 
project. Can this category be removed as a requirement for the prime and shifted instead to the team 
including subconsultants? 
 
Answer: Area Class 4.04 Hydraulic & Hydrological Studies (Bridges) can be satisfied through a 
sub-consultant 
 
7. Question: The RFQ states that the GA Security & Immigration Compliance Act Affidavit is 
required for the prime only, however, the RFQ includes a form for the prime and the subconsultant. 
Should we disregard the subconsultant form? 
 
Answer: For purposes of the RFQ submittal, only the Prime is required to sign the affidavit. 
However, if the team is chosen, the sub-consultants will be required to sign and submit the 
affidavit prior to contract execution.  

 
 
 
 
 
 
 
 
      

 
 
 
 
 
 
 
 
 
 
 

                                     
            
       Ligia Florim, P.E. 
       Pre-construction Engineer 
         
 
 
 
 
cc: Electronic copies: 
 Cameron Eveler, Cobb County Procurement Services 
 Michael Francis, P.E., Transportation Division Manager CCDOT  
 Pedram Rahbar, P.E., Deputy Director CCDOT 
 Ana Fraundorf, Project Manager 
 Project File 
              



          
B2464 Factory Shoals Pedestrian Bridge 

PRE-PROPOSAL CONFERENCE 
MEETING MINUTES 

 
Tuesday, October 27, 2026, 11:00 a.m. 

 
PROPOSAL DUE DATE:   

November 12, 2026 – 12:00 Noon Local Time 
              
 
 

I. Welcome:  
Pre-Proposal Conference for Cobb County Department of Transportation project B2464 Factory 
Shoals Pedestrian Bridge.  Request for Proposal (RFP) will be received until 12:00 noon on 
November 12, 2026, at https://procurement.opengov.com/portal/cobbcoga  
 

II. Introductions:  
See attached Attendance List 
 

III. Project Location: Factory Shoals Road over I-20 
 

IV. Review RFQ: 
a. Project Overview  
Project B2464 Factory Shoals Ped Bridge will provide a dedicated pedestrian and 
bicyclist connection Factory Shoals Road over I-20. This connection will improve 
travel for those who rely on walking and or transit to reach their daily needs.   
 
The proposed project will begin just northwest of the Hartman Road intersection. The 
project will continue along the western side of Factory Shoals Road, crossing I-20 via 
a new pedestrian bridge adjacent to the existing roadway bridge.  
 
The new bridge will consist of a 12’-0” shared use path with a 2’-0” barrier on each 
side.  The project will continue north along Factory Shoals and terminate at the 
intersection of Riverside Parkway. 
 
In 2024 Cobb DOT performed a planning level scoping study (project number AR16 
- Factory Shoals Pedestrian Bridge over I-20). The study was completed during the 
Fall of 2025.  Documents relating to study are located on Cobb DOT’s website at:  
https://www.cobbcounty.gov/transportation/transportation-planning/roadway-
planning 

 
b. Schedule of events 

1. Issue Public advertisement  10/16 
2. Submit written questions  11/6 12:00 PM 
3. Submit Statement of Quals  11/12 12:00 PM 
4. Notification to finalists  TBD 
5. Phase 2 Response of Finalist  TBD 
6. Presentation of Finalist  February/March 

 
 
 

https://procurement.opengov.com/portal/cobbcoga
https://www.cobbcounty.gov/transportation/transportation-planning/roadway-planning
https://www.cobbcounty.gov/transportation/transportation-planning/roadway-planning


c. Scope of Services - Exhibit I in RFQ 
The Consultant shall provide concept development, public involvement, surveys and 
database, environmental document including all required special studies, preliminary 
construction plans, roadway hydraulic and hydrological studies (if needed), signing 
and marking plans, final right-of-way (ROW) plans (including revisions), erosion 
control plans, staging plans (if needed), and final construction plans (including 
revisions through project final acceptance). 

 
d. Pre-qualifications 

Prime Consultant MUST be prequalified by GDOT in the following area classes. 

 
Note: 
Area classes 4.04 and 6.02 can be satisfied by the team/sub, not 
restricted to the prime only.  
 
Furthermore, the Prime can satisfy the above requirement with 
either area class 4.01 (a) OR 4.01(b). 
 

The Team must be prequalified in the remainder of area classes 

 
Note: 
Area classes 4.04 and 6.02 can be satisfied by the team/sub.  

 
e. Procurement Process 
This procurement will follow a 2-step process. Phase 1 will be the submittal of 
Qualifications, which will be reviewed by the approved Selection Committee. The 
top-ranking firms from Phase 1 will be shortlisted and invited to participate in 
Phase 2 and submit their Technical Approach. The Selection Committee will then 
score the Phase 2 responses and add those scores to the Phase 1 scores to 
determine the top-ranking firm.  Negotiations will begin with the top-ranking 
firm. Anticipate this process to be completed by February/March 2027. 
 
 
 



V. Announcements or Comments  
a. All general communication of relevant information regarding this solicitation will 

be made via the Georgia Procurement Registry, Cobb County website 
https://www.cobbcounty.gov/transportation/current-bids-rfps   
and through the County’s eProcurement portal at 
https://procurement.opengov.com/portal/cobbcoga  
Proposals must be submitted electronically through the Opengov.com portal. 
https://procurement.opengov.com/portal/cobbcoga  

 
 
VI. Questions from attendees: 

 
1. Question: Does the County consider the aesthetics of the bridge as an important 
component? 
 
Answer: Aesthetics is an important component since this bridge will be a gateway into 
the County along I-20. The County would like to build the most practical, financially 
sound, and aesthetically pleasing structure.  
 
2. Question: Will the approved concept report be resubmitted to GDOT as-is or will 
there be a need to recreate the concept report? 
 
Answer: The approved concept report is a Cobb County concept report. The chosen 
Consultant will validate the concept and convert it to GDOT format for submittal. 
 
3. Question: Has the surface of the bridge been determined? 
 
Answer: The surface of the bridge has not been pre-determined. The County will 
consider the recommendations from the chosen consultant.  
 

VII. Conclusion  
a. Reminder of date for final written questions, noon on Friday, 11/6/26; proposals 

submittal, noon Thursday 11/12/26, via Procurement portal 
b. Thanks to all consultant firms for attending  

 
 
  

        
            
        Ligia Florim, P.E. 
        Pre-construction Engineer 
 
 
Attachments: Attendance List 
 
cc: Electronic copies: 
 Cameron Eveler, Cobb County Procurement Services 
 Michael Francis, P.E., Transportation Division Manager CCDOT  
 Pedram Rahbar, P.E., Deputy Director CCDOT 
 Ana Fraundorf, Project Manager 
 Project File 

https://www.cobbcounty.gov/transportation/current-bids-rfps
https://procurement.opengov.com/portal/cobbcoga
https://procurement.opengov.com/portal/cobbcoga


COBB COUNTY DEPARTMENT OF TRANSPORTATION  
Pre-Proposal Conference 

B2464 Factory Shoals Pedestrian Bridge 
Attendance List 
October 27, 2026 

NAME COMPANY PHONE # & E-MAIL  

Tom Fravel RK&K tfravel@rkk.com; 404.697.3777  

Irene Ball Gaver IKBall@GarverUSA.com, 662-892-7600 

Gina Putthoff Pond Gina.Putthoff@enercon.com, 859-539-6007  

Bill Rountree CDM Smith rountreewj@cdmsmith.com, 706.975.3522 

Brandon Kirby Maldonado-Burkett brandon.kirby@maldonado-burkett.com,    

770-769-1507 

Lauren Schramm ESA lschramm@esassoc.com, (802) 730-5492 

Jake VanBuren CDM Smith vanburenj@cdmsmith.com, (404)-720-1276 

Rakeem Jackson Barge Design Solutions Rakeem.Jackson@bargedesign.com 

Jeff Vickery Barge Design Solutions Jeff.Vickery@bargedesign.com 

John Stevenson Barge Design Solutions John.Stevenson@bargedesign.com, 615.988.2879 

Jacquelyn Matulewicz Gresham Smith jacquelyn.matulewicz@greshamsmith.com; 
615.770.8118 

Tom Tran Gresham Smith tom.tran@greshamsmith.com; 615.300.4648 

Cameron Villa ICE Engineering cameron.villa@ice-eng.com 

Chandler Fincher  chandler@seengineering.com 

Currier, Nathan M. Garver nmcurrier@garverusa.com 

Dawkins, Carmen Michael Baker International carmen.dawkins@mbakerintl.com 

 
DeSantis, Mark 

Michael Baker International mark.desantis@mbakerintl.com 
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Edwards, Heather  hedwards@braunintertec.com 

Eric Tay  etay@usanova.com 

Ezequiel Segismundo  esegismundo@usanova.com 

Jenna Cosentino Neel-Schaffer jenna.cosentino@neel-schaffer.com 

Johnny Lee ICE Engineering johnny.lee@ice-eng.com 

Knight, Daveitta RS&H knightd@rsandh.com 

Mukherjee, Suchismita (Suchi) Garver smukherjee@garverusa.com 

Quinn Tossas  qtossas@seengineering.com 

Robinson, Heather RS&H robinsoh@rsandh.com 

Sam Deeb  samdeeb@axiscompanies.com 

Scott Jordan  sjordan@seengineering.com 

Taylor Crombie  taylor.crombie@ice-eng.com 

VanBuren, Jake  vanburenj@cdmsmith.com 

Stephanie Brice Cobb County Procurement Services Stephanie.Brice@cobbcounty.gov 

Cameron Eveler  Cobb County Procurement Services cameron.eveler@cobbcounty.gov 

Pedram Rahbar  Deputy Director, Cobb County DOT Pedram.Rahbar@cobbcounty.gov 

Michael Francis Division Manager, Cobb County DOT Michael.francis@cobbcounty.gov 

Dyan Merced Contract Admin., Cobb County DOT Dyan.merced@cobbcounty.gov 

Ana Fraundorf Project Manager, Cobb County DOT Ana.Fraundorf@cobbcounty.gov 

Ligia Florim Pre-construction Eng., Cobb County DOT Ligia.florim@cobbcounty.gov 

   

   

   

 



COBB COUNTY 
DEPARTMENT OF TRANSPORTATION 

PRE-CONSTRUCTION DIVISION 
 

ADDENDUM ACKNOWLEDGEMENT FORM 
 
 
 

We acknowledge receipt of the following addendum(s) for: 
 
 
Request for Proposals for  
B2464 Factory Shoals Pedestrian Bridge 
 
 
 
 
 
ADDENDUM NO. 1           
    Printed Name     Date 
    
 
 
 
  
              
  Signature     Email Address 
 
 
 
 
 
 
           
 Consulting Firm      Telephone 
 
 
 
 
 
 
 
 
 
 

Insert signed copy of this form in your final proposal after the cover letter. 
 
 

This form does not count toward the total number of pages. 
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